SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

AND AWARD |:| SEALED BID (IFB) 16-Sep-2003

(Construction, Alteration, or Repair) DACW51-03-R-0029-0001 NEGOTIATED (RFP) 1OF 69

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
DACWA51-03-C-0026 W16ROE-3141-6399-0001
7. ISSUED BY CODE [DACWS51 8. ADDRESS OFFER TO (If Other Than Item 7) CODE

USA ENGINEER DISTRICT, NEW YORK
ATTN: CENAN-CT ROOM 1843

26 FEDERAL PLAZA (DACW51) See ltem 7
NEW YORK NY 10278-0090

TEL: FAX: (212)264-3013 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO.  (Include area code) (NO COLLECT CALLS)
CALL: JACQUELINE DALY 212-264-9069

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Maintenance Dredging Hudson River, New York Albany Turning Basin to Malden Reach

This Procurement is HUBZONE SMALL BUSINESS. NAICS CODE 273990, Size Standard is $17.0 Mil.

Contract Specialist: Jacqueline Daly, 212-264-9069
Technical Manager: Robert Berrian, 518-273-0870

All work shall be in accordance with the drawings and specifications or instructions attached within.

NOTE NEW REQUIREMENT: BONDS, POWERS OF ATTORNEY, STATEMENTS OF AUTHENTICITY AND CONTINUING VALIDITY, AND ALL
RELATED DOCUMENTS MUST NOT BEAR COMPUTER PRINTER GENERATED SIGNATURES AND/OR SEALS. DOCUMENTS BEARING
SIGNATURES AND/OR SEALS GENERATED AS PART OF A DOCUMENT, AS OPPOSED TO BEING AFFIXED TO THE DOCUMENT AFTER ITS
GENERATION, WILL NOT BE ACCEPTED. SUBMISSION OF SUCH DOCUMENTS MAY RENDER THE BID OR OFFER NON-RESPONSIVE AND
INELIGIBLE FOR AWARD. PLEASE REVIEW ALL BONDS AND ACCOMPANYING DOCUMENTS REQUIRED TO BE SUBMITTED.

11. The Contractor shall begin performance within _ 5 calendar days and complete it within _ 100
|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

calendar days after receiving

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:
A.

B. An offer guarantee | X| is, |:| is notrequired.

Sealed offers in original and _ 2 copies to perform the work required are due at the place specified in Item 8 by 11:00 AM (hour)
local time _16 Sep 2003 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.
D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.
NSN 7540-01-155-3212 1442-101

STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)



SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR
B&B DREDGING COMPANY

STAN EKREN
224 EAST ONTARIO
OSWEGO IL 60543

(Include ZIP Code)

15. TELEPHONE NO.
(312) 706-0652

(Include area code)

CODE FACILITY CODE

OHEH4

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
calendar days after the date offers are due. (Insert any number equal to or greater than

accepted by the Government in writing within

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT
$2,454,917.00 See Schedule

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
|:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE | E3R0100

27. PAYMENT WILL BE MADE BY: CODE |

ALBANY FIELD OFFICE
USACOE-NYD 1 BOND STREET CENAN-OP-A
TROY NY 12180

USACE, FINANCE CENTER MILLINGTON
5722 INTEGRITY DRIVE AT
MILLINGTON TN 38054-5005

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT  (Contractor is required to sign this

document and return copies to issuing office.) Contractor agrees

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

|:| 29. AWARD (Contractor is not required to sign this document.)

summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is
necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A NAME CF CONTRACTI NG OFFI CER (Type or print)
ELLA D SNELL / CH EF, CONTRACTING DIVl SION

30B. SIGNATURE 30C. DATE

TEL: 212-264- 0238 EMAIL: ella.d.snell @sace.arny.ml

Your offer on this solicitation, is hereby accepted as to the items listed. This award con|

31B. UNITED STATES OF AMERICA

BY ol S 0 &L

22-Sep-2003

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK

31C. AWARD DATE

(REV. 4-85)



DACWS51-03-C-0026
Page 3of 74
Section 00010 - Solicitation Contract Form

CONTINUED BLOCK #21
BLOCK #21 - ITEM ACCEPTED:

CONTINUATION PAGE

Maintenance Dredging Hudson River, New Y ork Albany Turning Basin to Malden Reach
Solicitation Nr. DACW51-03-R-0029

Contract Number DACW51-03-C-0026

Contractor: B&B Dredging Company

BLOCK #21, ITEM ACCEPTED:

Contractor’sinitial proposal dated 16 September 2004.

Accepted ALL CLINSfor Contract Award Purposes.

Amendment #0001 dated 02 September 2003 respectively.

Wage Rate General Decision Nr. NY 030002 dated June 13, 2003.

BLOCK 22, AMOUNT: Two million four hundred fifty four thousand and nine hundred seventeen ($2,454,917.00)

ACCOUNTING CLASSIFICATION: Purchase Reguest W16ROE-3141-6399

AA: 96X 31230000 082421 2520001T1NO07810 NA 96303
CcosT 000000000000
CODE:

AMOUNT: $410,620.20

AB: 96 NA X 3123.0000 E3 X 08 2421 007810 96303 2520 001T1N
AMOUNT: $439,379.80

Note: 1n accordance with the Government requirement FAR 52.228-15 * Performance and Payment Bonds-
Construction, the contractor has the ability to submit the Payment and Performance bonds due after this award within
10 calendar daysto this office, COE, NY District.



ITEM NO

0001

FOB:

ITEM NO

0002

FOB:
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum $684,367.00 $684,367.00
Moabilization and Demobilization
FFP
PURCHASE REQUEST NUMBER: W16ROE-3141-6399-0001
NET AMT $684,367.00
ACRN AA Funded Amount $410,620.20
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
102,000 Cubic Yard $9.73 $992,460.00
Dredging and Placement
FFP
Theremoval of material except ledge rock lying above the plane of minus 32' below
mean low water with 1' allowable overdepth from the Federal Navigation Channel,
Castleton to Hudson Reach, NY, as shown on the contract drawings, and placement
of the dredged material in the Government furnished site designated as U-3A as
shown on the contract drawings.
PURCHASE REQUEST NUMBER: W16ROE-3141-6399-0001
NET AMT $992,460.00
ACRN AB Funded Amount $110,279.80

Destination
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ITEM NO  SUPPLIES'SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003 23,000 Cubic Yard $11.89 $273,470.00
Dredging and Placement
FFP
Theremoval of material except ledge rock lying above the plane of minus 32' below
mean low water with 1' allowable overdepth from the Federal Navigation Channel,
Malden Reach, NY, as shown on the contract drawings, and placement of the
dredged material in the Government furnished site designated as U-3A as shown on
the contract drawings.
NET AMT $273,470.00
Funded Amount $0.00
FOB: Destination
ITEM NO  SUPPLIES'SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004 46,000 Cubic Yard $10.97 $504,620.00
Dredging and Placement
FFP
The removal of material except ledge rock lying above the plane of minus 32' below
mean low water with 2' allowable overdepth from the Federal Navigation Channel
Turning Basin at Albany and Rensselaer, NY, as shown on the contract drawings,
and placement of the dredged material in the Government furnished site designated
as U-3A as shown on the contract drawing.
PURCHASE REQUEST NUMBER: W16ROE-3141-6399-0001
NET AMT $504,620.00
ACRN AB Funded Amount $329,100.00

FOB: Destination
TOTAL AWARD AMOUNT FOR LINE ITEMS 0001, 0002, 0003 & 0004 -------=--========n-nnu-. $2,454,917.00
TOTAL FUND OBLIGATE AMOUNT FOR LINE ITEMS 0001, 0002, & 0004 --------=-=-=----- $ 850,000.00

Thisis*“Continuing Contract” $850,000.00 have been reserved for this contract and it is available to the contractor
during the current fiscal year.
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Section 00700 - Contract Clauses

SECTION 00700
Section 00700 - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.202-1 Alt | Definitions (Dec 2001) --Alternate | MAY 2001
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal JUN 1997
Transactions
52.204-2 Security Requirements AUG 1996
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.211-10 Commencement, Prosecution, and Completion of Work APR 1984
52.211-12 Liquidated Damages--Construction SEP 2000
52.211-13 Time Extensions SEP 2000
52.217-5 Evaluation Of Options JUL 1990
52.219-8 Utilization of Small Business Concerns OCT 2000
52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation FEB 1999
52.223-3 Hazardous Material Identification And Material Safety Data JAN 1997
52.227-14 Rightsin Data--Genera JUN 1987
522281 Bid Guarantee SEP 1996
52.228-5 Insurance - Work On A Government Installation JAN 1997
52.232-5 Payments under Fixed-Price Construction Contracts MAY 1997
52.232-18 Availability Of Funds APR 1984
52.232-27 Prompt Payment for Construction Contracts FEB 2002
52.233-1 Disputes JUL 2002
52.233-3 Protest After Award AUG 199%
52.236-1 Performance of Work by the Contractor APR 1984
52.236-4 Physical Data APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment, APR 1984
Utilities, and Improvements
52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-13 Accident Prevention NOV 1991
52.236-15 Schedules for Construction Contracts APR 1984
52.236-16 Quantity Surveys APR 1984
52.236-17 Layout of Work APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995
52.242-14 Suspension of Work APR 1984

52.243-4 Changes AUG 1987
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52.244-6 Subcontracts for Commercial Items MAY 2002
52.245-3 I dentification of Government-Furnished Property APR 1984
52.246-12 Inspection of Construction AUG 1996
52.246-21 Warranty of Construction MAR 1994
52.247-34 F.O.B. Destination NOV 1991
52.249-2 Alt | Termination for Convenience of the Government (Fixed-Price) SEP 1996
(Sep 1996) - Alternate
52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defensee MAR 1999
Contract-Related Felonies
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991
252.209-7000 Acquisition From Subcontractors Subject To On-Site NOV 1995
Inspection Under The Intermediate Range Nuclear Forces
(INF) Treaty
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By MAR 1998
The Government of a Terrorist Country
252.215-7000 Pricing Adjustments DEC 1991
252.215-7000 Pricing Adjustments DEC 1991
252.219-7003 Small, Small Disadvantaged and Women-Owned Small APR 1996
Business Subcontracting Plan (DOD Contracts)
252.225-7012 Preference For Certain Domestic Commodities APR 2002
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992
252.227-7022 Government Rights (Unlimited) MAR 1979
252.227-7023 Drawings and Other Data to become Property of Government MAR 1979
252.236-7000 M odification Proposals-Price Breakdown DEC 1991
252.236-7001 Contract Drawings, Maps, and Specifications AUG 2000
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercia Items and Commercial MAR 2000

Components (DoD Contracts)

CLAUSESINCORPORATED BY FULL TEXT

52204-1 APPROVAL OF CONTRACT (DEC 1989)
This contract is subject to the written approval of Contracting Officer and shall not be binding until so approved.

(End of clause)

52216-1 TYPEOF CONTRACT (APR 1984)

The Government contemplates award of a Firm-Fixed Contract contract resulting from this solicitation.

(End of clause)
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52.219-3 - Notice of Total HUBZone Set-Aside.

As prescribed in 19.1308(a), insert the following clause:
Notice of Total HUBZone Set-Aside (Jan 1999)
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears
on thelist of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.
(b) General.
(1) Offersare solicited only from HUBZone small business concerns. Offers received from concerns that are not
HUBZone small business concerns shall not be considered.
(2) Any award resulting from this solicitation will be made to aHUBZone small business concern.
(c) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for-
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be
spent for employees of the concern or employees of other HUBZone small business concerns;
(2) Supplies (other than acquisition from anonmanufacturer of the supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small
business concerns;
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
spent on the concern's employees or the employees of other HUBZone small business concerns; or
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred
for personnel will be spent on the concern's employees or the employees of other HUBZone small business
concerns.
(d) A HUBZone joint venture agrees that, in the performance of the contract, the applicable percentage specified in
paragraph (c) of this clause will be performed by the HUBZone small business participant or participants.
(e) A HUBZone small business concern nonmanufacturer agrees to furnish in a performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply
in connection with construction or service contracts.
(End of clause)

52219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN
1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears
ontheList of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference. (1) Offerswill be evaluated by adding afactor of 10 percent to the price of all offers, except-

(i) Offersfrom HUBZone small business concerns that have not waived the evaluation preference;
(i) Otherwise successful offersfrom small business concerns,

(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent with aMemorandum of
Understanding or other international agreement with aforeign government.

(2) Thefactor of 10 percent shall be applied on alineitem basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.
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(3) A concern that is both aHUBZone small business concern and asmall disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be cal culated independently against an offeror's base offer.
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreementsin paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

____ Offeror electsto waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business

concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will
be spent on the concern's employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at |east 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern’'s employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in
connection with construction or service contracts.

(End of clause)

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@) () Ithas, () has not participated in aprevious contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b) () Ithas, () hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)
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52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and femal e participation, expressed in percentage terms for the Contractor's aggregate
workforcein each trade on all construction work in the covered area, are asfollows:

Goals for minority Goalsfor female participation
participation for each trade for each trade
3.2% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical areawhere the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4 shall be
based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations required
by the clause entitled " Affirmative Action Compliance Requirements for Construction,” and (3) its efforts to meet the
goals. The hours of minority and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be aviolation of the
contract, Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4. Compliance with the goalswill be
measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification
shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract isto be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area” is Renssel aer
County Co-No

(End of provision)
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52.222-26 EQUAL OPPORTUNITY (APR 2002)

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the
Northern Mariana lslands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor has
been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work performed
outside the United States by employees who were not recruited within the United States. Upon request, the
Contractor shall provide information necessary to determine the applicability of this clause.

(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be aviolation of this clause for the Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without regard to their race, color, religion, sex, or national origin. This shall include, but not be
limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi)
layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for training, including
apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex,
or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the notice in conspicuous places avail able to empl oyees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the
Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within the
12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply to
either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal
Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit accessto its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance eval uations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order.
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(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or order
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of Labor; or as
otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of thisclausein
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon each
subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as ameans of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomesinvolved in, or isthreatened with, litigation with a subcontractor or vendor
asaresult of any direction, the Contractor may request the United Statesto enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
proceduresin 41 CFR 60-1.1.

(End of clause)

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. Asused in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity.
Original contract price does not include the price of any options, except those options exercised at the time of
contract award.

(b) Amount of required bonds. Unless the resulting contract priceis $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A)). The penal amount of payment bonds at the time of contract award shall be
100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection
if the contract priceisincreased. Theincreasein protection generally will equal 100 percent of theincreasein contract
price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of
the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.
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(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptabl e security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond isvoid unlessit isin writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)

52.232-16 PROGRESSPAYMENTS (FEB 2002)

The Government will make progress payments to the Contractor when requested as work progresses, but not more
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following
conditions:

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute each
progress payment as 80 percent of the Contractor'stotal costsincurred under this contract whether or not actually
paid, plusfinancing payments to subcontractors (see paragraph (j) of this clause), less the sum of all previous
progress payments made by the Government under this contract. The Contracting Officer will consider cost of money
that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that will be paid to
subcontractors--

(i) In accordance with the terms and conditions of a subcontract or invoice; and

(ii) Ordinarily prior to the submission of the Contractor's next payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period
(any contribution remaining unpaid shall be excluded from the Contractor's total costsfor progress payments until

paid).

(4) The Contractor shall not include the following in total costs for progress payment purposes in subparagraph
@(1)(i) above:

(i) Coststhat are not reasonable, allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(ii) Costsincurred by subcontractors or suppliers.
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(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or
amortized portion of such costs.

(iv) Payments made or amounts payabl e to subcontractors or suppliers, except for --
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The Contractor shall not include the following in total costs for progress payment purposesin paragraph (a)(1) of
this clause:

(i) the progress payments made against incomplete work (including allowable unliquidated progress payments to
subcontractors) nor

(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance
by the Government are incomplete.

(6) Thetotal amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If aprogress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs
(a)(4) or (a)(5) above, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress paymentsin dollar
amounts of less than $2,500. The Contracting Officer may make exceptions.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever isless. The
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing
liguidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an
alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and
(g) below).

(2) Performance of this contract is endangered by the Contractor's (i) failure to make progress or (ii) unsatisfactory
financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonabl e requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of
business.

(5) The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion of
this contract.
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(6) The Contractor isrealizing less profit than that reflected in the establishment of any alternate liquidation rate in
paragraph (b) above, and that rate isless than the progress payment rate stated in subparagraph (a)(1) above.

(d) Title. (1) Titleto the property described in this paragraph (d) shall vest in the Government. Vestiture shall be
immediately upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture
shall occur when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property," as used in this clause, includes all of the bel ow-described items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices.

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government isto acquiretitle under any other clause of
this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other
similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (ii) above; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property isin the Government under this clause, other applicable clauses of this contract; e.g.,
the termination or special tooling clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquirefor its own use or dispose of property to which title is vested in the Government under this clause, the
Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor shall
(i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the
Government any amount of unliquidated progress payments all ocable to the property. Repayment may be by cash or
credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(i) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which titleis
vested in the Government under this clause.

(7) Theterms of this contract concerning liability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of lossfor
property, thetitle to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress payments
that are based on costs allocable to property that is damaged, lost, stolen, or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
proper administration of this clause.
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(9) Reports and accessto records. The Contractor shall promptly furnish reports, certificates, financial statements,
and other pertinent information reasonably requested by the Contracting Officer for the administration of this clause.
Also, the Contractor shall give the Government reasonabl e opportunity to examine and verify the Contractor's books,
records, and accounts.
(h) Special termsregarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, on
demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.
(i) Reservations of rights. (1) No payment or vesting of title under this clause shall (i) excuse the Contractor from
performance of obligations under this contract or (ii) constitute awaiver of any of the rights or remedies of the parties
under the contract.
(2) The Government's rights and remedies under this clause (i) shall not be exclusive but rather shall bein addition to
any other rights and remedies provided by law or this contract and (ii) shall not be affected by delayed, partial, or
omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or
impair any further exercise under this clause or the exercise of any other right, power, or privilege of the Government.
(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1)
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions are
met:
(1) The amountsincluded are limited to--
(i) The unliquidated remainder of financing payments made; plus

(ii) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the
beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional
order concerning progress payments--

(i) Are substantially similar to the terms of this clause for any subcontractor that is alarge business concern, or this
clause with its Alternate | for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;
(i) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;
(iv) Arein conformance with the requirements of FAR 32.504(g); and

(v) Subordinate all subcontractor rights concerning property to which the Government hastitle under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or

(B) The subcontractor becomes bankrupt or insolvent.
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(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and
definition of, performance-based paymentsin FAR Part 32;

(i) Arein conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for acommercial item purchase
that meets the definition and standards for acquisition of commercia itemsin FAR Parts 2 and 12;

(ii) Arein conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(6) If financing isin the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not asmall business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rightsthe
Government obtained through the terms required by this clause to be in any subcontract, asif all such rights had
been assigned and transferred to the Contractor.

(9) Tofacilitate small business participation in subcontracting under this contract, the Contractor shall provide
financing payments to small business concerns, in conformity with the standards for customary contract financing
payments stated in FAR 32.113. The Contractor shall not consider the need for such financing paymentsasa
handicap or adverse factor in the award of subcontracts.

(k) Limitations on Undefinitized Contract Actions. Notwithstanding any other progress payment provisionsin this
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized
contract actions. A "contract action" isany action resulting in a contract, as defined in Subpart 2.1, including
contract modifications for additional supplies or services, but not including contract modifications that are within the
scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or
funding and other administrative changes. This limitation shall apply to the costsincurred, as computed in
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accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
incurred which are subject to thislimitation shall be segregated on Contractor progress payment requests and
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation,
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long asthe
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract action
or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(1) Due date. The designated payment office will make progress payments on the 30th day after the designated hilling
office receives a proper progress payment request. In the event that the Government requires an audit or other review
of aspecific progress payment request to ensure compliance with the terms and conditions of the contract, the
designated payment officeis not compelled to make payment by the specified due date. Progress payments are
considered contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act.

(End of clause)

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when afixed-price construction
contract or afixed-price dismantling, demolition, or removal of improvements contract is contemplated and the
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause in
solicitations and contracts when afixed-price construction or afixed-price contract for dismantling, demolition, or
removal of improvementsis contemplated and the contract amount is expected to be within the small purchase
limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as aresult of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

(End of clause)

52.236-3 SITEINVESTIGA TION AND CONDITIONS AFFECTING THE WORK (APR 1984)
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(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself asto the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availahility of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself asto the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar asthis
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, aswell as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding to
successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its officers
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this
contract.

(End of clause)

52.252-1 SOLICITATION PROVISIONSINCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the sasme force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://www.arnet.gov.far
http://farsite.hill.af.mil
http://www.dtic.mil/dfars

(End of provision

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

http://www.arnet.gov.far
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http://farsite.hill.af.mil
http://www.dtic.mil/dfars

(End of clause)

52.232-5000 PAYMENT FOR MATERI ALS DELI VERED OFF-SITE (MAR 1995) - - EFARS

(a) Pursuant to FAR clause 52.232-5, Paynents Under Fixed Priced
Construction Contracts, materials delivered to the contractor at |ocations
other than the site of the work may be taken into consideration in nmeking
paynments if included in paynment estinates and if all the conditions of the
General Provisions are fulfilled. Paynment for itens delivered to |ocations
other than the work site will be limted to: (1) materials required by the
technical provisions; or (3) materials that have been fabricated to the point
where they are identifiable to an item of work required under this contract.

(b) Such paynment will be made only after receipt of paid or receipted
i nvoi ces or invoices with cancel ed check showing title to the itens in the
prime contractor and including the value of material and | abor incorporated
into the item |In addition to petrol eum products, paynment for naterials
delivered off-site is |limted to the following items: NO ADDI Tl ONAL | TENVS

(End of cl ause)

52.231-5000 EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE
MAR 1995) - - EFARS

(a) This clause does not apply to term nations. See 52.249-5000, Basis for
Settl ement of Proposals and FAR Part 49.

(b) All owable cost for construction and nmarine plant and equi pnment in sound
wor kabl e conditi on owned or controlled and furni shed by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equi pnment or groups of simlar serial and series for which the Governnment can
deterni ne both ownership and operating costs fromthe contractor's accounting
records. When both ownership and operating costs cannot be deterni ned for any
pi ece of equi pment or groups of simlar serial or series equipnment fromthe
contractor's accounting records, costs for that equipnent shall be based upon
the applicable provisions of EP 1110-1-8, Construction Equi pnent Oamership and
Operating Expense Schedul e, Region 1. Wrking conditions shall be considered
to be average for determ ning equipnent rates using the schedul e unless
specified otherwi se by the contracting officer. For equiprment not included in
the schedul e, rates for conparabl e pieces of equiprment may be used or a rate
may be devel oped using the formula provided in the schedule. For forward
pricing, the schedule in effect at the tinme of negotiations shall apply. For
retroactive pricing, the schedule in effect at the tine the work was perforned
shal | apply.

(c) Equi pnent rental costs are allowable, subject to the provisions of FAR
31.105(d)(ii) and FAR 31.205-36. Rates for equipnent rented from an
organi zati on under common control, |ease-purchase arrangenents, and sal e-
| easeback arrangenents, will be determ ned using the schedule, except that
actual rates will be used for equipnent |eased from an organi zati on under
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comon control that has an established practice of |easing the same or simlar
equi pnrent to unaffiliated | essees.

(d) When actual equi pnent costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to submt either certified cost or pricing data,
or partial/limted data, as appropriate. The data shall be subnmtted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of cl ause)
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SPECI AL CONTRACT REQUI REMENTS

1. COMMVENCEMENT, PROSECUTI ON, AND COWPLETI ON OF WORK (APRI L 1984)

The Contractor will be required to (a) conmence dredgi ng work under

this contract within five (5) calendar days after the date the Contractor
receives the notice to proceed, (b) prosecute the work diligently, (c)
conplete the entire work ready for wuse not later than one hundred (100)
cal endar days after receipt of notice to proceed. Should the total quantity
of material to be paid for and actually renpved under the contract exceed the
limt established in the clause entitled "Variations in Estinmated Quantities",

additional time will be allowed at the rate of 1 calendar day for each 5,000
cubic yards in excess of the established limt. The tinme stated for
conpletion shall include final clean-up of the prem ses. (EFARS 52.2/9110

(a)).

The work is estimated to cost between $1, 000,000 and $5, 000, 000. The
estimated volume to be dredged is 171,000 cubic yards fromthe Hudson River,
and 40, 000 cubic yards (OPTION) from Saugerties Harbor.

NO | N- WATER DREDG NG WORK |'S ALLOWED UNTI L AFTER JULY 15, DREDG NG AREAS 1
THRU 3; AUGUST 15, DREDG NG AREAS 4, 5 AND SAUGERTI ES HARBOR ( OPTI ON).

The Contractor is required to conply with the dredgi ng/di sposal restrictions
i mposed by NYSDEC Water Quality Certification - See Section 00900(J),
Attachnent B.
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Due to the above environmental restrictions, award of the contract may be nade
in the third quarter of fiscal year 01, however, the Notice to Proceed may
not be issued until the fourth quarter of said year.

2.  PERFORMANCE OF WORK BY THE CONTRACTOR ( APR 1984)

The Contractor shall performon the site, and with its own organi zation, work
equivalent to at least forty (40) percent of the total amunt of work to be
performed under the contract. This percentage may be reduced by a

suppl ement al agreenent to this contract if, during performance of the work,
the Contractor requests a reduction and the Contracting O ficer determ nes
that the reduction would be to the advantage of the Governnent. (FAR
52.236-01)

3. SUBM TTAL OF WORK TO BE PERFORMED BY THE CONTRACTOR

The Contractor shall furnish the Contracting Oficer and/or his Representative
within five (5) days after award of the itens of work he will performwith his
own forces and the estimated cost of those itens. The percentage of work that
nmust be perfornmed by the Contractor is stated in paragraph 2, entitled:

" PERFORMANCE OF WORK BY THE CONTRACTOR'.

4. LI QUI DATED DAMAGES- CONSTRUCTI ON ( SEPT 2000)

a. If the Contractor fails to conplete the work within the time specified
in the contract, the Contractor shall pay to the Governnent as |iquidated
damages, the sum of $1000.00 for each cal endar day of delay until the work is
conpl eted or accept ed.

b. If the Government term nates the Contractor's right to proceed,

i qui dated danages will continue to accrue until the work is conpleted. These
i qui dated danages are in addition to excess costs of repurchase under the
Term nation cl ause.

5. CONTRACT DRAW NGS, MAPS AND SPECI FI CATI ONS ( AUG 2000)

a. The Governnent will provide to the Contractor, w thout charge, one set
of contract draw ngs and specifications, except publications incorporated into
the technical provisions by reference, in electronic or paper nedia as chosen
by the Contracting O ficer.

b. The Contractor shall -

1) Check all draw ngs furnished i mediately upon receipt;

2) Conpare all drawi ngs and verify the figures before |aying out the
wor k;

3) Pronptly notify the Contracting O ficer of any discrepancies;

4) Be responsible for any errors that nmight have been avoi ded by
conplying with this paragraph b; and
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5) Reproduce and print contract draw ngs and specifications as needed.
c. In general -
1) Large-scale drawi ngs shall govern small-scal e draw ngs; and

2) The Contractor shall follow figures marked on drawi ngs in
preference to scal e nmeasurenents.

d. Oni ssions fromthe drawi ngs or specifications, or the msdescription
of details of work which are manifestly necessary to carry out the intent of
the drawi ngs and specifications, or that are customarily performed, shall not
relieve the Contractor from perform ng such omtted or m sdescribed details of
wor k. The Contractor shall perform such details as if fully and correctly set
forth and described in the drawi ngs and specifications.

e. The work shall conformto the specifications and the contract draw ngs
identified on the follow ng index of draw ngs:

CONTRACT DRAW NG DESCRI PTI ON

Fil e Nunber 0603 Mai nt enance Dredgi ng, Hudson River, NY (Sheets 1
- Al bany Turning Basin to Mal den Reach

6. PHYSI CAL CONDI TI ONS ( EFARS 52.236-4) (APR 1984)

The informati on and data furnished or referred to bel ow are not intended as
representations or warranties but are furnished for information only. It is
expressly understood that the Governnment will not be responsible for the
accuracy thereof or for any deduction, interpretation or conclusion drawn
thereof from by the Contractor

a. Weat her Conditions. The site of the work is not exposed to severe
wi nd and wave action and the Contractor's operations are not likely to be
affected by ordinary storns.

(1) Fog. An examination of the records of the U S. Wat her
Bureau's observations at Al bany Airport, New York, discloses an average of 22
days per year on which heavy fog (visibility of 1/4 mle or |ess) occurs at
that | ocation.

(2) Wnds. Wnd conditions in the Al bany, New York area, based on
the records of the National Weather Service at Al bany Airport, NY are
given in the following table entitled “Normals, Means, and Extrenes, Al bany,
NY”.

Weat her
conditions exceeding in severity the fog conditions described above or average
wi nd speeds over 35 knots per hour will be considered unusually severe weat her

if delays are caused thereby to operations under the contract.

(3) lce, Flood and Freshet Conditions. During the period of 1
Decenber thru 15 April, the Hudson River may be closed by ice. Icing that
occurs during this period will not be considered unusually severe weat her
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Based on records of the Corps of Engineers at Troy, NY, flooding or freshet
conditions exceeding in severity the following criteria for the nonth
i nvol ved, will be considered unusually severe if delays are caused thereby to

operations in the Hudson River under this contract:

Maxi nrum El evati on Above Lowest Low Water (ft)

Peri od On Any Day On More Than One Day
16-30 April 9.10 8.57

May 8. 68 8.17

June 7.97 7.62

July 7.40 7.03

August 7.63 7.18

Sept enber 7.69 7.16

Oct ober 9.29 7.50

Novermber 9.07 8. 07
b. TIDES. The tide and current data for this project is tabul ated bel ow

Locati on
Al bany St uyvesant Hudson Rhi necl i ff
Mean Ti de Range (ft) 5.0 4.2 4.1 3.7
Mean Range of
Spring Tide (ft) 5.7 5.1 4.7 5.7
Extrene Tide (MW
High (ft) 22.4 9.0 9.1 9.2
Low (ft) -3.5 -3.0 -2.3 -2.3

Maxi mum Curr ent
Nor mal Stages (kn) 0.8 1.8 2.0 1.6

It should be noted that dredgi ng operations may be affected to sonme extent hy
current conditions. Irregular tidal fluctuations nmay occur due to wi nd and
at nospheric pressure.

c. TRANSPORTATI ON FACILITIES. A controlling depth of at |east 32 feet is
available to the project site. First class railroads and hi ghways serve the
localities.

d. UTILITY CROSSINGS. A search of regulatory files within the New York

Di strict Corps of Engineers disclosed the existence of one submarine pipeline,
cabl e and/or structure crossing within the vicinity of the Federal project to
be dredged. This pipeline area is generally located to the south of Staats
Poi nt between Bear and Canpbells Island. This area is also marked on

navi gation chart no. 12348. There are also two subnerged arnored cabl es
(power and tel ephone) running along the creekside face of the north dike,

whi ch provide service to the |ighthouse. The |ocation and/or relocation of
these cables will be conpleted prior to the comencenent of in-water work.
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Shoul d the Contractor |ocate an unidentified utility within the sections to be

dredged he shall imrediately cease all dredging operations in the i medi ate
vicinity and notify the Contracting Officer in witing of the utilities
presence and | ocation. The Contracting Ofice will be responsible for the

di sposition of dredging operations in that area. The Contractor shall not
anchor or resune dredging operations in the restricted area of any such
utility until ordered to do so by the Contracting O ficer.

For bridge and overhead cabl e | ocati ons see page 00800-7a.

e. CHANNEL TRAFFI C. Vessel traffic in the Hudson River channel, in the
proj ect areas, consists of bulk and general cargo freighters, tank vessels,
tows of scows and barges, and m scellaneous small craft. Vessel traffic may
cause sone delay to dredging required in these specifications.

f. OBSTRUCTI ON OF CHANNEL. The Governnent will not undertake to keep the
channel free fromvessels or other obstructions except to the extent of such
regul ations, if any, as may be prescribed by the Secretary of the Arny in
accordance with the provisions of Section 7 of the Rivers and Harbors Act in
such manner as to obstruct navigation as |little as possible, and in case the
Contractor's plant so obstructs the channel as to nmake difficult or endanger
the passage of vessels, said plant shall be pronmptly noved on the approach of
any vessel to such an extent as nay be necessary to afford a practicable
passage. Upon the conpletion of the work the Contractor shall pronmptly renove
his plant, including ranges, buoys, piles and other marks placed by hi munder
the contract in navigable waters or on shore.

g. NAVI GATI ON Al DS. The Contractor shall not relocate or nmove any aids
to navigation that have been established by the U S. Coast Guard. |If it
becomes necessary to have any aid to navigation noved in order to conplete
dredgi ng operations under this contract, the Contractor shall notify the
appropriate Coast Guard O fice, with a copy to the Contracting O ficer and/or
his Representative, not |less than 15 days prior to the need for novenent. The
Contractor shall notify the appropriate Coast Guard O fice of the approximte
time of conpletion of dredging.

h. LOCATI ON. The sites of the work to be performed under these
specifications are |located in a series of discontinuous reaches of the Hudson
Ri ver Federal Navigation Channel between the Al bany Turni ng Basin and Ml den,
New Yor k, and Saugerties Harbor (Option), New York.

i LAYl NG CF SUBMERGED PI PELI NES & OBSTRUCTI ONS OF CHANNEL. Should it
beconme necessary in the performance of this contract to use a subnerged

pi pel i ne across a navi gabl e channel, the Contractor shall notify the
Contracting Oficer in witing to be received in the District office at |east
ten working days prior to the desired closure of the channel date. This
notification shall furnish the follow ng:

(1) Location (Channel Centerline Stationing) and depth
(over the top of the pipeline) at which the subnerged
line will be placed,
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(2) The desired length of tinme the channel is to be closed for
i nstallation of the pipeline;

(3) The date and hour placement or renoval will commence;
(4) The date and hour of anticipated conpletion; and

(5) The name and tel ephone nunber of the person to be contacted for
i nformati on and response to any energency condition

The Coast Guard has indicated that the requirenments of navigation nmay make it
necessary to establish tinmes other than those requested. | T SHALL BE THE
CONTRACTOR S RESPONSI BI LI TY TO COORDI NATE HI'S PLANS WTH THE U. S. COAST GUARD
SUFFI CI ENTLY | N ADVANCE OF THE PLANNED CLOSI NG TO PREVENT DELAY TO THE

DREDG NG OPERATI ONS AND COVPLY WTH THE U. S. COAST GUARD REQUI REMENTS

j. BRI DGE- TO- BRI DGE RADI O TELEPHONE EQUI PMENT. I n order that radio

t el ephone conmuni cati on may be nade with passing vessels, all dredges engaged
in work under the contract shall be equi pped with and operate bridge-to-bridge
radi o tel ephone equi pnent shall operate on VHF Channel 13 (156.65 MHz with | ow
power output having a comruni cation range of approximately ten (10) mles).
The Federal Conmuni cati on Comm ssion has approved this frequency.

7.  TIME EXTENSI ONS ( SEPT 2000)

Time extensions for contract changes will depend upon the extent, if any, by
whi ch the changes delay in conpletion of the various el ements of construction
The change order granting the tinme extension nay provide that the contract

conpletion date will be extended only for those specific elenents related to
the changed work and that the remmi ning contract conpletion dates for al
ot her portions of the work will not be altered. The change order also may

provi de an equitable readjustnment of |iquidated damages under the new
conpl eti on schedul e.

8. LAYOUT OF WORK (APRIL 1984)

The Governnent will provide the basic horizontal control data (coordinated
triangul ation stations) in the area. The Contractor shall conpute and
establish in the field all range points required for the proper discharge of
his functions. The Contractor shall be responsible for the accuracy of the
range points and its conputations. The Contractor shall furnish, at his own
expense, all stakes, tenplates, platforns, equipnent, range markers, tide
staffs and | abor as may be required in |aying out any part of the work. The

Contractor will be held responsible for the execution of the work to such
lines and grades as required or indicated by the Contracting Oficer or his
representative. It shall be the responsibility of the Contractor to maintain

and preserve all established stakes, markers...etc.

Contractor shall contact the Albany Field Ofice Inland Waterways Section of
the New York District at 518-273-0870 for horizontal control data.

9. DATUM AND BENCH MARKS:
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The plane of reference of mean |ow water as used in this specification is that
deternm ned by the Bench Marks and tide gages shown on the contract draw ngs
sheet 2. The Contractor should contact the Al bany Field Ofice Inland

Wat erways Section of the New York District at 518-273-0870 for assistance in
establishing the | ocation of the bench marks and ti de gages.

10. ESTI MATED QUANTI TI ES
The total estinmated quantities of material necessary to be removed fromw thin

the specified |inmts to conplete the work described in this specification, as
conmputed fromthe informati on shown on the contract draw ngs, are as follows:

DREDG NG GRADE OVERDEPTH

AREAS (CHANNEL PLUS SI DE SLOPE) (CHANNEL PLUS SI DE SLOPE)
1 thrub 88, 300 CY 82,700 CY
Saugerties 21,600 CY 19,400 CY

Har bor (Opti on)

The total estinmated quantity of material is 171,000 CY for Dredging Areas 1
thru 5, and 41,000 CY for Saugerties Harbor (Option). These estimated
gquantities are based on the surveys perfornmed between June and Septenber 2002.

The Governnent will survey the project prior to starting work.

The estimated cost of the work is between $1, 000,000 and $5, 000, 000.

Above estimated quantities were conputed fromthe data shown on the contract
drawi ngs. The quantities that may be renmpoved and paid for will be conputed by
the average end area nmethod as indicated in Section 01200, paragraph 8.20
entitled "Measurenment and Paynent".

11. VARI ATI ON | N ESTI MATED QUANTI TI ES - DREDGA NG (1985. JAN)

Where the quantity of a pay itemin this contract is an estinmated
gquantity and where the actual quantity of material within the required
dredging prismvaries nore than fifteen percent (15% above or bel ow the
stated estimated quantity within the required dredging prism an

equi table adjustnent in the contract unit price will be nmade upon the
demand of either party. The equitable adjustnent will be based upon
any increase or decrease in costs due solely to the variations above
one-hundred fifteen percent (115% or bel ow eighty-five percent (85% of
the estimated quantity. An adjustnent in the contract unit price wll

al so apply to that part of the actual quantity of allowable overdepth
mat eri al above one-hundred fifteen percent (115% or bel ow ei ghty-five
percent (85% of the estimated quantity. (EFARS 52.2/9110(1))

12. HEAD PROTECTI ON (HARD HATYS)

The entire work site under this contract is designated as a hard hat
area. The Contractor shall post the area in accordance with the
requi renents of paragraphs 07.C. 03 Head Protection, EM 385-1-1, and shal
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ensure that all prinme and subcontractor personnel, vendors, and visitors
utilize hard hats while within the project area. (DO 385-1-3, 04 Nov. 77)

13. SIGNAL LIGHTS. (FEB 1983)

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regul ations of the Coast Guard governing |lights
and day signals to be displayed by towi ng vessels with tows on which no
signals can be displayed. Vessels working on wecks, dredges, and vessels
engaged in laying cables or pipe or in submarine or bank protection
operations, lights to be displayed on dredge pipe |lines, and day signals to be
di spl ayed by vessels of nore than 65 feet in | ength nmoored or anchored in a
fairway or channel, and the passing by other vessels of floating plant working
i n navi gabl e channel s, as approved by the Conmandant, U.S. Coast Guard with
respect to vessels on the high seas (33 CFR 81 App. A-72 COLREGS, Part C)
vessels in inland waters (33-CFR 93.18 - 93.31a), and vessels in western
rivers (33CFR 95.5.51 - 95.70)), as applicable, (DAEN-PRP Ind dtd. 12 Sep

83).

14. M SPLACED MATERI AL (JAN 1965)

Shoul d the Contractor during the progress of the work, |ose, dunp, throw
overboard, sink, or msplace any material, plant, machinery, or appliance,
which in the opinion of the Contracting O ficer and/or his Representative may
be dangerous to or obstruct navigation, the Contractor shall recover and
renove the sane with the utnost dispatch. The Contractor shall give i medi ate
notice, with description and | ocation of such obstructions, to the
Contracting Oficer and/or his Representative or inspector, and when required
shall mark or buoy such obstruction until the sanme are renoved. Should he
refuse, neglect, or delay conpliance with the above requirenents, such
obstructions may be renoved by the Contracting O ficer and/or his
Representative, and the cost of such renoval may be deducted from any noney
due or to becone due to the Contractor, or may be recovered under his bond.
The liability of the Contractor for the renmoval of a vessel wrecked or sunk
wi thout fault or negligence shall be limted to that provided in Sections 15,
19, and 20 of the Rivers and Harbors Act of March 3, 1899 (33 USC. 410 et
seq.) (DOD FARS SUPPL. 52.236-7006).

15. CONTINUITY OF WORK. (APR. 1965)

No payment will be nade for work done in any area designated by the
Contracting O ficer and/or his Representative until the full depth required
under the contract is secured in the whole of such area, unless prevented by
| edge rock, nor will paynment be nmade for excavation in any area not adjacent
to and in prolongation of areas where full depth has been secured except by
deci sion of the Contracting O ficer or Contracting O ficer Representative.
Shoul d any such nonadj acent area be excavated to full depth during the
operations carried on under the contract, paynent for all work therein may be
deferred until the required depth has been nade in the area intervening. The
Contractor may be required to suspend dredging at any time when for any reason
the gages or ranges cannot be seen or properly followed (EFARS 52.2/9110(c)).

16. FI NAL EXAM NATI ON AND ACCEPTANCE. (APR. 1965) (EFARS 52.2/9110 (e))
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a. As soon as practicable after the conpletion of the entire work or any
section thereof (if the work is divided into sections) as in the opinion of
the Contracting O ficer and/or his Representative will not be subject to
damage by further operations under the contract, such work will be thoroughly
exam ned at the cost and expense of the Government by soundi ng or by sweeping,
or both, as determined by the Contracting O ficer and/or his Representative.
Shoul d any shoals, |unps, or other |lack of contract depth be disclosed by this
exam nation the Contractor will be required to renove same by draggi ng the
bottom or by dredging at the contract rate for dredging, but if the bottomis
soft and the shoal areas are small and formno material obstruction to

navi gati on, the renmoval of such shoal nay be waived by the discretion of the
Contracting Oficer and/or his Representative. The Contractor or his
authorized representative will be notified when soundi ngs and /or sweepi ngs
are to be made, and will be permitted to acconpany the survey party. Wen the
area is found to be in a satisfactory condition, it will be accepted finally.
Shoul d nore than two soundi ngs or sweeping operations by the Government over
an area be necessary by reason of work for the renoval of shoals disclosed at
a prior sounding or sweeping operations will be charged agai nst the
Contractor. The rate for each day in which the Governnent plant is engaged in
such soundi ng or sweeping operations and/or is enroute to or fromthe site or
held, for the Contractor's conveni ence, at or near the site for these
operations shall be $1850 except on Saturday, Sunday and Hol i days when the
rate shall be $2125

b. Fi nal acceptance of the whole or a part of the work and the deductions or
corrections of deductions nade thereon will not be reopened after having once
been made, except on evidence of collusion, fraud, or obvious error, and the
acceptance of a conpleted section shall not change the tine of paynent of the
retai ned percentages of the whole or any part of the work.

c. The entire area within the contract limts will be surveyed for fina
exam nation and acceptance.

17. SHOALING (APR 1965) EFARS 52.2/9110(F)

If, before the contract is conpleted, shoaling occurs in any section

previ ously accepted, including shoaling in the finished channel, because of
the natural |owering of the side slopes, redredging at contract price, within
the limt of available funds, nmay be done if agreeable to both the Contractor
and the Contracting O ficer and/or his Representative.

18. I NSPECTION. (APR 1965) EFARS 52.2/9110(d)

The inspectors will assess whether the gauges, ranges, |ocation marks and
limt marks are maintained in proper order; but the presence of the inspector
shall not relieve the Contractor of responsibility for the proper execution of
the work in accordance with the specifications. The Contractor will be
required:

a. To furnish, on the request of the Contracting Oficer and/or his
Representative or any inspector, the use of such boats, boatnen, |aborers, a
part of the ordinary and usual equi pnent and crew of the dredgi ng plant as may
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be reasonably necessary in inspecting and supervising the work. However, the
Contractor will not be required to furnish such facilities for the surveys
prescribed in the clause entitled "Final Exam nation and Acceptance"

b. To furnish, on the request of the Contracting O ficer or Contracting

O ficer Representative or any inspector, suitable transportation from al

poi nts on shore designated by the Contracting O ficer and/or his
Representative to and fromthe various pieces of plant and to and fromthe
dredge material placenment site. Should the Contractor refuse, neglect, or
del ay conpliance with these requirenments, the specific facilities my be
furni shed and nai ntained by the Contracting Officer or Contracting O ficer
Representative, and the cost thereof will be deducted from any amounts due or
to become due fromthe Contractor

19. ACCOMMODATI ONS FOR GOVERNMENT | NSPECTORS. (APR 1965) EFARS
52.2/9110( Q)

The Contractor shall furnish regularly to Government inspectors on board
the dredge or other craft upon which they are enpl oyed a suitable
separate room for an office. The roomshall be fully equipped and

mai ntai ned to the satisfaction of the Contracting Oficer and/or his
Representative; it shall be properly heated, ventilated, and |ighted, and
shall have a desk which can be |ocked, and a chair for each inspector

and washi ng conveni ences. In addition, the Contractor shall provide a
suitabl e sl eeping area for use by the Government inspector when weat her
or sea conditions preclude safe transfer to shore. The entire cost to
the Contractor for furnishing, equipping and maintaining the foregoing

accommodati ons shall be included in the contract price. |If the
Contractor fails to neet these requirements, the facilities referred to
above will be secured by the Contracting O ficer and/or his
Representative, and the cost thereof will be deducted from paynents to

t he Contractor.

20. EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE (1985 JAN OCE)

a. Al l owabl e cost for construction of marine plant and equi prent in sound

wor kabl e condition owned or controlled and furni shed by a contractor or
subcontractor at any tier shall be based upon actual cost data when the

Gover nment can determ ne both ownership and operating costs for each piece of
equi pnment or equi pnent groups of simlar serial and series fromthe
contractor's accounting records. Wen both ownership and operating costs
cannot be determned fromthe contractor's accounting records, equi pnent costs
shall be based upon the applicable provisions of EP 1110-1-8, "Construction
Equi pment Ownershi p and Operating Expense Schedul e", Region |

Wor ki ng condition shall be considered to be average for determ ning equi pnent
rates using the schedul e unl ess specified otherwi se by the Contracting

O ficer. For equipment not included in the schedule, rates for conparable

pi eces of equi pnent may be used or a rate nay be devel oped using the formula
provided in the schedule. For forward pricing, the schedule in effect at the
time of negotiations shall apply. For retrospective pricing, the schedule in
effect at the tine the work was performed shall apply.

b. Equi prent rental costs are allowable, subject to the provisions of FAR
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31.105(d)(ii) and FAR 31.205-36 substantiated by certified copies of paid

i nvoi ces. Rates for equipnment rented from an organi zati on under conmon
control, |ease-purchase or sal e-l easeback arrangenents will be determ ned
usi ng the schedul e except that rental costs |eased froman organi zation under
comon control that has an established practice of |easing the same or simlar
equi pnent to unaffiliated | eases are allowable. Costs for mjor repairs and
over haul are unal |l owabl e.

c. When actual equi pnment costs are proposed and the total anpunt of the
pricing action is over $25,6000, cost or pricing data shall be submtted on
Standard Form 1411, "Contract Pricing Proposal Cover Sheet". By submtting
cost or pricing data, the contractor grants to the Contracting O ficer or an
authorizing representative the right to exam ne those books, records,
docunents and other supporting data that will pernit evaluation of the
proposed equi pnment costs. After price agreenment, the contractor shall certify
that the equi pnent costs or pricing data submitted are accurate, conplete and
current. (EFARS 52.2/9108(F))

21. FUEL USAGE

The Contractor shall furnish the Contracting Oficer and/or his Representative
a report, to be received on or before the |ast day of the cal endar nonth,
listing the totals of fuels consunmed by the dredging plant and supporting
vessels. The report shall list the quantities of different fuels separately.
The report shall cover the period fromthe 25th of the preceding nmonth to the
25th of the current nonth.

22. O L TRANSFER OPERATI ONS.

The Contractor shall assure that oil transfer operations to or fromhis plant
conply with all Federal, state, nunicipal |aws, codes and regul ati ons (see
Section 00900, Attachnment | for regulation on "G | and Hazardous Materia
Transfer Operations" - 33 CFR 156). Particular attention is invited to 33 CFR
Subchapter 0, Pollution. The Contractor shall incorporate in the accident
prevention program subnmitted in conpliance with contract clause: "ACCI DENT
PREVENTI ON', sufficient information to denmonstrate that all fuel transfers

will be nmade in conpliance with 33 CFR 156 and any ot her applicable |aws,

codes and regul ations. (NAP-1/81)

23. WAGE RATES.

The attached schedul e of wage rates contains rates applicable to all work
under the contract (see Section 00900, Attachment A)

24. LABOR- ADDI TI ONAL REQUI REMENTS

Fringe benefits statenent: The nethod of paynment of applicable fringe
benefits will be indicated on DD Form 879, Statenment of Conpliance, and
attached to each weekly payroll

25. NOTI CE TO MARI NERS

The Contractor shall prior to cormmencenent of work notify the First Coast
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Guard District, Aids to Navigation O ficer, of his proposed operations

i ncludi ng | ocation and duration of operations and request that the informtion
be published in the "Notice to Mariners". This notification nmust be in
sufficient time so that appears in the Notice at least 15 days prior to the
commencenent of the dredgi ng operation

26. ENVI RONMENTAL LI TI GATI ON (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, del ayed, or
interrupted due to an order of a court of conpetent jurisdiction as a result
of environmental litigation, as defined below, the Contracting O ficer and/or
his Representative, at the request of the Contractor, shall deterni ne whether
the order is due in any part to the acts or om ssions of the Contractor or a
Subcontractor at any tier not required by the terns of this contract. |If it
is determined that the order is not due in any part to acts or om ssions of
the Contractor or a Subcontractor at any tier other than as required by the
terms of this contract, such suspension, delay, or interruption shall be
considered as if ordered by the Contracting O ficer and/or his Representative
in the adm nistration of this contract under the terns of the "Suspension of
Work" clause of this contract. The period of such suspension, delay or
interruption shall be considered unreasonable, and an adjustnent shall be nade
for any increase in the cost of performance of this contract (excluding
profit) as provided in that clause, subject to all the provisions thereof.

b. The term "environnental litigation", as used herein,

means a |lawsuit alleging that the work will have an adverse effect on the
environnent or that the Governnent has not duly considered, either
substantively or procedurally, the effect of the work on the environnent.
(EFARS 52.2/9109 (J))

27. NO SE LEVEL CRITERI A

Maxi mum sound pressure | evels neasured at the booster punps, engine generators
and vehicles including muffler and exhaust conponents, shall not exceed

deci bel val ues prescri bed by Federal, State and |ocal codes and regul ati ons.
The foregoing applies with the punps under normal operating conditions at not

| ess than 50% full rated |oad. Tests will be perfornmed at no additional cost
to the Governnment by the Contractor, or the punp engi ne and generat or

manuf acturer or by an approved testing agency having proven capability in

noi se measurenents and usi ng approved neasurenment equi pnent and acceptabl e
measur enent procedures. Test data will be subnmitted to the Contracting

O ficer for approval 7 days after the commencenent of dredgi ng operations.
Shoul d the sound pressure (noise) level test data indicate a need for sound
reduction, the Contractor will provide necessary encl osures, baffles or any

ot her appropriate neans around booster punps and engi ne generators including
muf fl er and exhaust conmponents, so as to attain noise |evels which do not
exceed those prescri bed by aforenentioned regulations. Details of the proposed
encl osure or baffling arrangenent shall be submitted to the Contracting

O ficer for approval. Such details will be acconplished by cal cul ati ons that

i ndi cate anticipated conpliance of sound pressure (noise) levels with codes
and regul ati ons noted hereinbefore. Al this is especially enforceabl e where
t hese booster and engi ne generator |ocations are in bathing areas.
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28. CERF | MPLEMENTATI ON (83 Jun 1 OCE)

If the work specified in this contract is perforned by a hopper dredge(s), the
owner mnust have an active Basic Ordering Agreement (BOA) for the hopper
dredge(s) on file with the Corps. The Contractor shall be obligated to nake
the hopper dredge(s) available to serve in the Corps of Engineers Reserve

Fl eet (CERF) at any time that the hopper dredge(s) is perform ng work under
this contract. Wen the Contracting O ficer and/or his Representative is
notified of the decision to activate this dredge(s) into the CERF, he shal
take appropriate action to rel ease the dredge(s). He may then extend or

term nate the contract to inplenent which ever action is in the best interest
of the Government. The CERF contract shall also be subject to the follow ng
condi tion:

a. The Director of Civil Wrks may require the contractor to perform
enmergency dredgi ng at another CONUS (48 contiguous states) site for a period
of tinme equal to the remaining time under this contract at the date of
notification plus up to ninety (90) days at the previously negotiated rate
whi ch appears on the schedule of prices in the BOA

b. The Chi ef of Engineering may require the contractor to perform energency
dredgi ng at an OCONUS (Qutside CONUS which includes Al aska, Hawaii, Puerto
Rico, the Virgin Islands, or U S. Trust Territories) site for a period of tine
equal to the time remaining under this contract at the date of notification
plus up to one hundred eighty (180) days at the negotiated rate which appears
on the schedule of prices in the BOA

c. The CERF shall be activated by the Chief of Engineering or the Director
of Civil Works; then the Ordering Contracting Oficer and/or his
Representative will notify the contractor. Fromthe time of notification, the
sel ect ed hopper dredge(s) nust depart for the energency assignnent within
seventy-two (72) hours for CONUS or ten (10) days for OCONUS assignnents.

d. A confirm ng delivery order will be issued pursuant to the Basic Ordering
Agreement (BOA) by the Ordering Contracting O ficer and/or his Representative.
Such delivery order shall utilize the schedule of rates in the BOA for the
speci fic hopper dredges(s).

e. If during the time period specified in a, b, or c, above, a CERF
vessel (s) is still required, the contract perfornmance may be continued for
additional time by mutual agreenment. (EFARS 52.2/9112)

29. PERFORMANCE EVALUATI ON OF CONTRACTOR ( APR 1984)

a. As a mnimm the Contractor's performance will be eval uated upon fina
acceptance of the work. However, interimevaluation my be prepared at any
time during contract performance when deternined to be in the best interest of
t he Governnent.

b. The format for the evaluation will be DD Form 2626, and the Contractor
will be rated either outstanding, satisfactory, or unsatisfactory in the areas
of Contractor Quality Control, Tinmely Performance, Effectiveness of

Managenment, Conpliance with Labor Standards, and Conpliance with Safety
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Standards. The Contractor will be advised of any unsatisfactory rating,
either in an individual elenment or in the overall rating, prior to conpleting
the evaluation, and all Contractor conmments will be maintained a part of the
official record. Perfornmance Eval uation Reports will be available to all DOD
contracting offices for their future use in determ ning Contractor

responsi bility, in conpliance with FAR 36.201 (c). (DEAN-PRP Ltr dtd 30 Apr
84)

30. ALTERATI ONS I N CONTRACT (APR 1984)
Portions of the contract are altered as foll ows:

a. Add the follow ng sentence to paragraph "b" of Contract Cl ause 49:
I nsurance - Work on a Governnment Installation: "lnsurance coverage shall be as
specified in 28.307 of the Federal Acquisition Regulation".

b. The following clause is incorporated as part of the contract: "By entering
into this contract, the Contractor certifies that neither it, nor any person
or firmwho has an interest in the Contractor's firm is a person, or firm
ineligible to be debarred in accordance with FAR subpart "9.4" (DEAN-PRP EFAR
Acqui sition Letter 85-1 dated 11 Sept 85)

31. PRICING OF ADJUSTMENTS (APR 1984)

When costs are a factor in any determ nation of a contract price adjustnent
pursuant to the Changes clause or any other clause of this contract, such
costs shall be in accordance with Part 31 of the Federal Acquisition
Regul ati on and the DOD FAR Suppl enment in effect on the date of this contract.
(DOD FAR SUPP 52.243.7001) costs shall be in accordance with Part 31 of the
Federal Acquisition Regulation

32. PRECONSTRUCTI ON CONFERENCE

a. A preconstruction conference will be arranged by the Contracting Oficer
and/or his Representative after award of contract and before comrencenment of
work. The Contracting Oficer's representative will notify the Contractor of

the tinme and date set for the neeting. At this conference, the Contractor
shall be oriented with respect to Governnment procedures and |line of authority,
contractual, administrative, and construction nmatters. Additionally, a
schedul e of required submttals will be discussed (see Section 00900,
Attachnent Q.

b. The contractor shall bring to this conference the following itens in
either conpleted or draft form

- The Contractor's order of work for dredging and perform ng other work.

- Accident Prevention Plan. (advance copies required, see Section 01351)
i ncl udi ng the Hazard Anal ysis as per Section 01351

- Quality Control Plan. (see Section 01451)

- Letter appointing Superintendent.

- List of subcontractors.

- Dredge Material Placenent and Mtigation Plan (advance copies
required).
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- Environnmental Protection Plan
33. THE SEAGO NG BARGE ACT (46 USC 395 ET SEQ.)

The Seagoi ng Barge Act applies to this project. In the event the |ow bidder
contenpl ates using plant that requires US Coast Guard certification to conply
with this Act, the |ow bidder shall within five (5) cal endar days after bid
openi ng submt a copy of said certificate to the Contracting O ficer and/or
his Representative. Failure to produce the certificate within the required
time shall subject the bidder to a determ nation of none responsibility.

34. QUANTITY SURVEYS

a. Quantity surveys shall be conducted, and the data derived fromthese
surveys shall be used in conmputing the quantities of work perforned and the
actual construction conpleted and in place.

b. The Governnent shall conduct the original (Before Dredging) and fina
(After Dredging) quantity surveys and nake the conputations based on them
The Contractor shall conduct the survey for any periods for which progress
paynments are requested and shall nmeke the conputations based on these surveys.
These surveys conducted by the Contractor shall be conducted under the
direction of a representative of the Contracting O ficer, unless the
Contracting Oficer waives this requirement in a specific instance.

c. Promptly upon conpleting a survey, the Contractor shall furnish the
originals of all field notes and all other records relating to the survey or
to the layout of the work to the Contracting O ficer and/or his
Representative, who shall use them as necessary to determ ne the amount of
progress paynents. The Contractor shall retain copies of all such nateria
furnished to the Contracting O ficer and/or his Representative. (FAR
52.236- 16)

d. Contractor's participation in surveys: |In accordance with agency policy
gui dance, the preferred nethods of performance of all hydrographic quantity
surveys shall be (in descending order):

(1) The Governnment will performquantity surveys by using qualified
i n-house crews, if avail able.

(2) The Government will provide quantity surveys by contracting
directly with qualified i ndependent hydrographic survey contractors.

(3) The Governnment will permit, only in exceptional circunstances, the
use of dredging contractor's surveys if the Contracting O ficer and/or his
Representative determ ne that such surveys are adequate and reasonable for
payment purposes.

e. If it is determined at a | evel above that of the Contracting O ficer
(e.g. Division Conmander) that it is inpractical for Governnent personnel to
performthe original and final surveys and the Governnent w shes the
Contractor's surveys to be used, the following will be required fromthe
Contractor:
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(1) Witten acceptance of all nonunmentation and transponder
| ocati ons.

(2) Wtness by Corps representative of all calibration
procedures such as vertical and horizontal contro

(3) Corps observation of raw data coll ection.

(4) Submittal of both unedited as well as edited versions of
survey nmaps.

(5) Subsequent acceptance of edited survey nap after
deternmination by Corps survey personnel that editing was conducted in
accordance with U S. Arny Corps of Engineers specifications and
gui del i nes. (FAR 52. 236- 16- ALTERNATE |, APR 1984)

e. The Contractor is obligated to participate in all stages of data
col l ection during the perfornmance of Before and After Dredge Surveys. Any
di sagreenments with the data collection process shall imrediately be brought to
the attention of the Contracting Oficer or his representative who wll
deternine the necessary corrective neasures, if any. Failure to be present
during the survey data collection disqualifies the Contractor from any such
rel ated cl ai ms.

35. SAFETY SI GN

The Contractor shall construct a safety sign at a |location directed by the
Contracting O ficer and/or his Representative The sign shall be 6 feet by 4
feet and shall conformto the requirenents as specified in Section 00900 -
Project ldentification and Safety Signs. The Corps of Engi neers castle |ogo
(an 8.5" x 11" red decal) to be used on the sign will be Governnent furnished.
The Contractor will be given this logo at the time of the pre-construction
conference. The decal shall receive a thin coat of clear spar varnish after
application. The sign shall be erected as soon as possible and within 15

cal endar days after the date of Notice to Proceed. The data required by the
sign shall be corrected daily. No separate paynent will be made for erecting
and maintaining the safety sign and all costs in connection therewith will be
considered the obligation of the Contractor. Upon conpletion of the project,
the Contractor shall renmove the sign fromthe work site

36. PRQJIECT SIGN: (land-based site permtting)

The Contractor shall furnish and erect a project sign at a |ocation directed
by the Contracting O ficer or Contracting O ficer Representative. The project
sign shall conformto all requirements as specified in Section 00900 - Project
Identification and Safety Signs. The Corps of Engineers' castle logo (8.5" x
11") to be used on the sign will be Governnent furnished. The Contractor wll
be given this logo at the tinme of the pre-construction conference. The deca
shall receive a thin coat of clear spar varnish after application. The
Contractor shall maintain the sign in good condition throughout the
construction period. No separate paynent will be made for erecting and

mai ntai ning the project sign, and all costs in connection therewith will be
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considered the obligation of the Contractor. Upon conpletion of the project,
the Contractor shall renmove the sign fromthe work site

37. ACCI DENT PREVENTI ON PLAN

The Contractor is required to subnit to the Contracting O ficer or Contracting
O ficer Representative an accident prevention plan at the preconstruction
conference. The accident prevention plan nmust be in accordance with al

federal safety standards as specified in EM 385-1-1, dated 3 Septenber 96,
entitled "Safety & Health Requirenents Manual "

38. EQUAL OPPORTUNITY PRE- AWARD CLEARANCE OF SUBCONTRACTS

Notwi t hstandi ng the clause of this contract entitled "Subcontracts", the
Contractor shall not enter into a first-tier subcontract for an estimated or
actual amount of one million dollar or nore without obtaining in witing from
the Contracting O ficer and/or his Representative a clearance that the
proposed subcontractor is in conpliance with the equal opportunity

requi renents and therefore is eligible for award.

39. Bl D GUARANTEE

a. The offeror (bidder) shall furnish a separate bid bond, or United
St ates bonds, Treasury notes or other public debt obligation of the United
States, in the proper amount, by the tine set for opening of the bids.
Failure to do so nay be cause for rejection of the bid. The Contracting
O ficer and/or his Representative will return bid guarantees, other than bid
bonds, (1) to unsuccessful bidders as soon as practicable after the opening of
bids, and (2) to the successful bidder upon execution of contractual docunents
and bonds (including any necessary coi nsurance or reinsurance agreenents), as
required by the bid as accepted.

b. If the successful bidder, upon acceptance of its bid by the Governnent
within the period specified for acceptance, fails to execute all contractua
docunents or give a bond(s) as required by the solicitation within the tine
specified, the Contracting Oficer and/or his Representative may ternminate the
contract for default.

c. Unless otherwi se specified in the bid, the bidder will (1) allow the
nunber of days as indicated in paragraph 13D of Standard Form 1442 for
acceptance of its bid and (2) give bond within 10 days after recei pt of the
fornms by the bidder.

d. In the event the contract is term nated for default, the bidder is
liable for any cost of acquiring the work that exceeds the amount of its bid.
The bid bond, or bonds or notes of the United States, is available to offset
the difference.

40. SCHEDULI NG AND DETERM NATI ON OF PROGRESS
In accordance with the contract provisions, the Contractor shall, within five

(5) days after receipt of Notice to Proceed by himor as otherw se determ ned
by the Contracting O ficer and/or his Representative, subnit for approval a
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practicabl e progress schedule. The progress schedule shall be in the form of
a chart graphically indicating the sequence proposed to acconplish each work
feature or operation. The chart shall be prepared to show the starting and
conpl etion dates of all work features on a |inear horizontal tinme scale

begi nning with date of Notice to Proceed and indicating cal endar days to
conpletion. Each activity in construction shall be represented by an arrow
The head to tail arrangenment of arrows shall flow fromleft to right. Each
arrow representing an activity shall be annotated to show the activity
description and duration. Contractor shall indicate on the chart the

i mportant work features or operations that are critical to the tinely overal
conpletion of the project. Key dates for such inportant work features and
portions of work features are m | estone dates and shall be so indicated on
chart. This schedule will be the medi umthrough which the tineliness of the
Contractor's construction effort is apprai sed. Wen changes are authorized
that result in contract time extensions, Contractor shall subnit a nodified
chart for approval by the Contracting O ficer and/or his Representative. The
terms of Contract Clauses, SCHEDULES FOR CONSTRUCTI ON CONTRACTS, with
reference to overtine, extra shifts, etc., may be invoked when the Contractor
fails to start or conplete work features or portions of sane by the tine

i ndicated by the nilestone dates on the approved progress chart, or when it is
apparent to the Contracting Oficer fromthe Contractor's actual progress that
these dates will not be nmet. Neither on the chart nor on the periodic charts
which the Contractor is required to prepare and submit, as described in

par agr aph, SCHEDULES FOR CONSTRUCTI ON CONTRACTS of the Contract Cl auses, shal
the actual progress to be entered include or reflect any materials which may
be on the site, but are not yet installed or incorporated in the work. For
payment purposes only, an allowance will be nade by the Contracting O ficer
and/or his Representative of up to 100 percent of the invoiced cost of
mat eri al s or equi prent delivered to the site but not incorporated into the
construction, pursuant to Contract Clause, "PAYMENT UNDER FI XED- PRI CE
CONSTRUCTI ON CONTRACTS". The maki ng of such an allowance will be contingent
upon a determnation by the Contracting O ficer and/or his Representative that
the Contractor's conpliance with the quality control requirenents of the
contract is nmore than satisfactory.

When the Contractor submits his progress schedule, he will include in the
submi ssion a progress curve that reflects the intended schedul e for conpleting
the work. The progress curve (S-Curve) will be plotted to reflect Cumul ative
Progress (Percent) based on placenent along the y-axis and Tine al ong the
x-axis. The progress curve will be furnished at the same tine the progress
schedul e is subnmtted for approval and updated nonthly by the Contractor

41. SPECI AL PROHI BI TI ON ON EMPLOYMENT

a. Definitions: "Arising out of a contract with the Departnment of
Defense", as used in this clause, neans any act in connection with (1)
attenpting to obtain, (2) obtaining, or (3) performng a contract or
subcontract of any agency, department or conponent of the Departnent of
Def ense.

"Convictions of fraud or any other felony", as used in
this clause, nmeans any conviction for fraud or a felony in violation of State
or Federal crimnal statutes, whether entered on a verdict or plea, including
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a plea of nolo contendere, for which sentence has been inposed.

b. Section 941, Title I X, Pub. L. 99-500 (10 U.S.C. 2408) prohibits a
person who is convicted of fraud or any other felony arising out of a contract
with the Departnent of Defense fromworking in a managenment or supervisory
capacity on any defense contract, or serving on the Board of Directors of any
defense contractor, for a period, as determined by the Secretary of Defense,
of not less than one (1) year fromthe date of conviction. Defense
contractors are subject to a crimnal penalty of not nmore than $500, 000 if
they are convicted of knowi ngly enploying a person
under a prohibition or allow ng such person to serve on their Board of
Directors.

c. The Contractor agrees not to know ngly enploy any person, convicted of
fraud or any other felony arising out of a contract with the Departnment of
Def ense contract or subcontract or allow such person to serve on it's Board of
Directors fromthe date the Contractor |earns of the conviction until one (1)
year has expired fromthe date of conviction. However, if the person has also
been debarred pursuant to FAR subpart 9.4, the above prohibition shall extend
for the period of debarnment, but in no event shall the prohibition be |ess
than one (1) year fromthe date of conviction

d. If the Contractor knowi ngly enploys a convicted person in a managenent
or supervisory capacity on any defense contract or subcontract or know ngly
al l ows such person to serve on it's Board of Directors within the prohibited
period, the Government may consider, in addition to the crimnal penalties
contained in Section 941 of Pub. L. 99- 500, other available renmedi es, such as
suspensi on or debarnment and nay direct the cancellation of this contract at no
cost to the Government, or termnate this contract for default.

e. The Contractor agrees to include the substance of
this clause, including this paragraph (e), appropriately nodified to refl ect
the identity and relationship of the parties, in all subcontracts exceeding
$25, 000.

42. SUPERI NTENDENCE OF SUBCONTRACTS (JAN 1965)

a. The Contractor shall be required to furnish the following, in addition to
the superintendence required by the Contract Clauses titled, "Superintendence
by the Contractor".

1) If nmore than 50% and | ess than 70% of the value of the contract work
i s subcontracted, one superintendent shall be provided at the site and on the
Contractor's payroll to be responsible for coordinating, directing, inspecting
and expediting the subcontract work.

2) If 70% or nmore of the value of the work is subcontracted, the
Contractor shall be required to furnish two such superintendents to be
responsi bl e for coordinating, directing, inspecting and expediting the
subcontract work.

b. If the Contracting Officer, at any tine after 50% of the subcontracted work
has been conpleted, finds that satisfactory progress is being made, he may
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wai ve all or part of the above requirenment for additional superintendence
subject to the right of the Contracting Oficer to reinstate such requirenment
if at any tinme during the progress of the remai ning work he finds that
satisfactory progress is not being made. (DOD FAR Suppl ement 52.236-7008)

43. PROCEDURES FOR SUBM SSI ON AND PAYMENT OF ALL CONTRACT PAYMENTS

In addition to the requirenments contained in the Contract Cl ause titled
"Paynments Under Fixed-Price Construction Contracts" and to inplenent the
requi renents of the Pronpt Paynent Act Anendnents of 1988, P.L. 100-496, the
followi ng shall apply to all paynents made under this contract:

a. At the time of submi ssion of the progress chart, the Contractor shal
subnmit for approval by the Contracting O ficer or his authorized
representative a breakdown of the contract work which shall be to the degree
of detail required by the Contracting O ficer or his representative to effect
reasonabl e progress paynents. The Contracting O ficer or his representative
shall review this breakdown within 30 cal endar days after receipt and either
advise the Contractor that it is approved or disapproved, and if disapproved
the reasons for disapproval. Only after the breakdown is approved shall any
payment invoice be accepted fromthe Contractor and any paynent nmade to him
The Contracting O ficer can determne it is in the best interest of the
Government to make paynent without an approved breakdown, however, in no case
shall nmore than 10% of the contract anount be paid unless the breakdown is
approved.

b. The Contractor shall submt his request for paynent by

submi ssion of a proper invoice to the office or person(s) designated in

par agraph (c). For purposes of paynment a "proper invoice" is defined as the
fol | owi ng:

1) An estimate of the work conpleted in accordance with
the approved breakdown indicating the percentage of work of each item and the
associ ated costs.

2) A properly conpleted ENG Form 93 and 93a (where required).

3) Al contractual submi ssions indicated el sewhere in this contract to be
submitted with paynent, such as updated progress schedul es, updated submtta
regi sters, etc.

4) The following certification executed by a responsible official of the
organi zation authorized to bind the firm A "responsible official" would be
either a corporate officer, partner, or owner, in the case of a sole
proprietorship.

| hereby certify, to the best of nmy know edge and belief, that--

(1) The anopunts requested are only for performance in accordance with
the specifications, terms and conditions of the contract;

(2) Paynents to subcontractors and suppliers have been nade from
previ ous paynents received under the contract and tinely payments wil
be made fromthe proceeds of the paynent covered by this
certification, in accordance with subcontract requirenents and the
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requi renents of Chapter 39 of Title 31, United States

Code; and

(3) This request for progress paynents does not include any anobunts
which the prime contractor intends to withhold or retain froma
subcontractor or supplier in accordance with the terms and conditions
of the subcontract.

(4) Al required prime and subcontractor payrolls have been subnitted.

(Nare)

(Title)

(Dat e)

c. The Government shall designate the office or person(s) who shall first
recei ve the invoice subm ssions and the Contractor shall be notified at the
preconstruction conference. 1In addition to the designated Project

Engi neer the Contractor shall at the same tine subnit one copy of the detailed
breakdown and the ENG Fornms 93 and 93a to the Area Engi neer.

d. The Governnment representative shall return any request for paynment which is
deened defective within 7 days of receipt and shall specify the defects. |If
the defect concerns a disagreenent as to the amunt of work perforned and or
the ampbunt of the payment being subnmitted, the Governnment and the Contractor's
representative should neet to resolve the differences and reach agreenent.
Upon agreenent, the Contractor shall subnmt a new breakdown and ENG Forns 93

and 93a and any other submi ssions requiring correction. These will be
i ncorporated with the previous submttal and will then constitute a proper
i nvoi ce.

e. |If agreenent cannot be reached, the Governnent shall determ ne the proper
anount per Contract Cl ause, "Paynents Under Fixed-Price Construction
Contracts" and process the paynent accordingly. 1In this event, a "proper

i nvoi ce" for Pronpt Paynment Act purposes will not have been subnitted to the
Gover nment .

f. The Governnment shall pay the Contractor in accordance with the follow ng
time frames:

(1) Progress Paynments - Fromthe date a "proper invoice" is received, in
accordance with subparagraphs b and d of this clause, the Governnent will
i ssue a check within 14 cal endar days.

(2) Reduction in Retaining Paynent - |f during the course of the contract,
a reduction in retainage paynent is required, the Governnent shall issue a
check within 30 cal endar days after the approval of the release to the
Contractor by the Contracting O ficer or his authorized representative.

(3) Final Paynent - A final paynent request shall not be considered valid
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until the Contractor has fulfilled all contract requirenents including al
adm nistrative itens, payrolls, warranties, etc. and has subnitted a

rel ease of clains. Wen the Contractor has fulfilled all contract

requi renents and a "proper invoice" has been subnmitted, the Governnent
shall issue a check within 14 days fromthe date of acceptance of the
project by the Contracting O ficer.

44. SUBM SSI ON OF CLAI M5

The followi ng shall be submitted to the Contracting Officer at the foll ow ng
address: U.S. Arnmy Corps of Engineers, New York District, 26 Federal Pl aza,
New York, New York 12078:

a. Clains referencing or mentioning the Contract Disputes Act of
1978.

b. Requests for a witten decision by the Contracting Oficer

c. Clains certified in accordance with the Contract Di sputes Act
of 1978.

No ot her Governnent representative is authorized to accept such requests. A
copy shall also be provided to the Authorized Representative of the
Contracting O ficer.

The Contractor shall also provide the Contracting Officer with a copy of any
requests for additional tine, noney or interpretation of contract

requi renents which were provided to the Authorized Representative of the
Contracting officer and which have not been resolved after 90 days.

45.  CONTI NUI NG CONTRACTS (1985 JAN HQ USACE)

a. This is a continuing contract, as authorized by Section 10 of the
Ri vers and Harbors Act of Septenmber 22, 1922 (33 U. S. Code 621). The paynent
of sone portion of the contract price is dependent upon reservation of funds
fromfuture appropriations. The responsibilities of the Governnent are
limted by this clause notwi thstandi ng any contract provisions of the
"Paynments to Contractor" clause or any other clause of this contract.

b. (1) The sum of $1, 300, 000.00 has been reserved for this contract and
will be obligated as needed to the Contractor for paynments during the 2003

fiscal year. It is expected that Congress will nmake appropriations for the
2004 fiscal year from which additional funds will be reserved for this
contract.

(2) Failure to nake paynents in excess of the ampunt currently
reserved, or that may be reserved fromtinme to tine, shall not entitle the
Contractor to a price adjustnent under ternms of this contract except as
specifically provided in paragraphs (d) and (e) below. No such failure shal
constitute a breach of this contract, except that this provision shall not bar
a breach-of-contract action if an amount finally determ ned to be due as a
term nation all owance remai ns unpaid for one year due to a failure to reserve
sufficient additional funds therefore.
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c. (1) The Governnent nay at any tine reserve additional funds for
paynments under the contract if there are funds available for such a purpose.
The Contracting O ficer will pronptly notify the Contractor of any change
order to the contract.

(2) If earnings will be such that funds reserved for the contract
wi |l be exhausted before the end of any fiscal year, the Contractor shall give
written notice to the Contracting O ficer of the estimted date of exhaustion
and the anpunt of additional funds which will be needed to neet paynents due

or to beconme due under the contract during the fiscal year. This notice shal
be given not |ess than 45 days or nore than 60 days prior to the estimated
dat e of exhausti on.

d. (1) No paynents will be made after exhaustion of funds except to the
extent that additional funds are reserved for the contract. The Contractor
shall be entitled to sinple interest on any paynent that the Contracting
O ficer determ nes was actually earned under the terms of the contract and
woul d have been made except for exhaustion of funds. Interest shall be
conputed fromthe tinme such paynment woul d ot herwi se have been nmade unti
actually or constructively made, and shall be at the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 83 STAT 97, for the
Renegoti ati on Board, as in effect on the first day of the delay in such
payment .

(2) Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach of
this contract and shall not entitle the Contractor to any price adjustnent
under the "Suspension of Wrk" clause or in any other manner under this
contract.

(3) An equitable adjustnment in performance time shall be nade for
any increase in the tine required for performance of any part of the
wor k arising from exhaustion of funds or the reasonable anticipation of
exhaustion of funds.

e. If, upon the expiration of sixty (60) days after begi nning of the
fiscal year follow ng an exhaustion of funds, the Governnent has failed to
reserve sufficient additional funds to cover paynents otherw se due, the
Contractor, by witten notice delivered to the Contracting O ficer at any tine
before such additional funds are reserved, may elect to treat his right to
proceed with the work as having termnated. Such a term nation shall be
considered a termination for the conveni ence of the Governnent.

f. If at any tinme it becones apparent that the funds reserved for any
fiscal year are in excess of the funds required to neet all paynments due or to
become due to the Contractor because of work perforned and to be perforned
under this contract during the fiscal year, the Governnment reserves the right,
after notice to the Contractor, to reduce said reservation by the amunt of
such excess.
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46. REVERSE SIGNAL ALARM

a. All construction equipnent, except |ight service trucks, panels, pickup
trucks, station wagons, crawl er —type cranes, power shovels and draglines,

whet her noving al one or in conbination shall be equipped with reverse signa
alarms. The alarm shall be nounted on the rear of the equipment and shall be
protected or constructed as to withstand severe wear and tear, adverse weather
and unfavorabl e environmental working conditions and shall be certified by the
manufacturer to fully nmeet the follow ng performance standards.

b. The alarm shall produce a relatively pure tone which shall peak within the
American National Stds. Inst. Standard octave passband of 600 to 2400 cycles
per second and shall produce a 0.2 to 0.5 second audi ble warning within the
initial three (3) feet of backward movement of the vehicle on which it is
mount ed and at regular intervals, not to exceed three (3) seconds throughout

t he backward novenent. The alarmshall automatically stop when backward
novenment ceases. The sound intensity of the alarmshall range from and not
exceed 90-100 db (decibels) at a horizontal distance of five (5) feet fromthe
al arm

c. Actuation of the alarmshall be automatic by direct connections to any
part of the equipnent that nmoves or acts in a manner distinctive only to the
rearward novenent of the vehicle with no manual controls of any kind between
the source of actuation and the alarm \Where application of this requirenent
to specific types of the equi pment has inpractical application, other neans of
actuation may be used upon witten approval of the Contracting O ficer and/or
hi s/ her Representative.

d. The use of the alarmshall be in addition to prescribed requirenents for
si gnal nmen.

47. FLOATING PIPELINES

Fl oati ng pi pelines, used as accessways, shall be equi pped with wal kways and
guardrails. In accordance with EM 385-1-1, the wal kway shall be securely
anchored to the pipeline and a guardrail equivalent in strength to a wood rai
2in. x 4 in. shall be provided on at |east one side of the wal kway and shal
be secured to uprights at intervals of not nore than 8 feet and of not |ess
than 36 inches, nor nore than 42 inches in height above the wal kway. Floating
pi pel i nes not equi pped wi th wal kways shall be barricaded to positively prevent
personnel access.

48. SAFETY REQUIREMENTS FOR OPERATIONS ADJACENT
TO POWER LINES

When it is necessary to transport or operate machinery or equi pnent under or
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adj acent to overhead power lines, the requirenents of paragraph 11lE -
OPERATI NG ADJACENT TO OVERHEAD LINES, in the Corps of Engineers Manual, EM
385-1-1, dated 3 Septenber 1996, entitled “Safety and Heal th Requirenents
Manual ” and referred to in the Accident Prevention Provision of Cenera
Provi si ons, shall govern.

49. CRANE AND DRAGLINE SAFETY REQUIREMENTS

In addition to neeting all applicable requirements of OSHA standards and
Section 16 of the Corps Engi neers Manual, EM 385-1-1, dated 3 September 1996,
all cranes used in performng the work set forth in these specifications shal
be equi pped with gear boom hoi sts or otherw se provided with nechani sns that
will prevent the boonms fromfalling free.

Cranes that are equi pped with boons that can be |owered either by gravity or
by power shall have the mechani sm for operating the boons by gravity nmade

i noperative so that the boonms cannot be |owered by gravity. The boons of al
cranes and draglines shall also be equi pped with shock absorbing type back
stops to prevent them from overtopping.

Al'l crane operators must neet the EM 385-1-1 qualification requirenments.

50. OPERATOR QUALIFICATIONS FOR FLOATING CRANES AND FLOATING DERRICKS (SAFETY AND
HEALTH REQUIREMENT, EM 385-1-1, SECTION 16.C)

Qualified operators may only operate all floating cranes and floating
derricks. Operators shall be designated as qualified by a source that
qualifies crane and derrick operators (e.g. an independent testing and
qual i fyi ng conmpany, a union, a governnental agency, a qualified consultant
(can be an in-house resource)). Qualification shall be witten (or oral) and
practical operating exam nation unless the operator is licensed by a state or
city licensing agency for the particular type of crane or derrick. Proof of
qualification of crane and derrick operators shall be provided to the
Contracting Officer’s representative prior to start of work

51. YEAR 2000 COMPLIANCE

Al'l mcroprocessors-based equi pnent and software which will be required to
process date/tine cal culations shall be year 2000 conpliant. Typical systens
i nclude, but are not Iimted to, fire alarmsystens, intrusion detection
systenms, HVAC control systens, utility or energy nonitoring and contro
systenms, traffic control systens, elevator controls and specialty systens such
as for research | aboratories, etc. These systens shall be year 2000 conpli ant
and shall be able to accurately process date/tinme data (including but not
limted to, calculating conparing, and sequencing) from into and between the
twentieth and twenty-first centuries, including |eap year calculations. In
addition, these systens when used in conbination with other infornmation
technol ogy (either installed as part of this contract or by others) shal



accurately process date/tine data, provided the other

properly exchanges date/time data with it.

52. FIELD OFFICE (NOT USED I N THI S SPECI FI CATI ON)

ACCOUNTING AND APPROPRIATION DATA

AA: 96X 31230000 082421 2520001T1NO07810 NA 96303
CcosT 000000000000
CODE:

AMOUNT: $410,620.20

AB: 96 NA X 3123.0000 E3 X 08 2421 007810 96303 2520 001T1N
AMOUNT: $439,379.80

WAGE RATE
GENERAL DECISION NY 030002 06/13/2003 NY 2

Date: June 13, 2003
General Decision Number NY 030002 sg 6/13/03

DACWS51-03-C-0026
Page 50 of 74

i nformati on technol ogy



Superseded General Decision No. NY 020002
State: New York

Construction Type:

BUILDING

HEAVY

HIGHWAY

County(ies):

ALBANY MONTGOMERY SCHOHARIE
COLUMBIA RENSSELAER WASHINGTON
FULTON SARATOGA

GREENE SCHENECTADY

BUILDING CONSTRUCTION PROJECTS (For dl counties except FULTON)
(does not include single family homes and apartmentsup to a
including 4 stories), HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date

0 06/13/2003
COUNTY (ies):
ALBANY MONTGOMERY SCHOHARIE
COLUMBIA RENSSELAER WASHINGTON
FULTON SARATOGA
GREENE SCHENECTADY

ASBEO040B 05/01/2003
Rates Fringes
ASBESTOS/INSULATOR WORKERS
SCOPE OF WORK: includes
application of all insulating
materials, protective,
coverings, coating and
finishing to all types of
mechanical systems. 21.47 11.64

HAZARDOUSWASTE HANDLERS
Dutieslimited to

preparation wetting; stripping;

removal; scrapping; vacuuming;

bagging; and disposing of all

insulation materials, whether

they contain asbestos or not

from mechancia systems 16.57 8.25

BOIL0197B 01/01/2001
Rates Fringes
BOILERMAKER 23.28 13.09
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BRNY0002T 07/01/2002
Rates Fringes
BUILDING CONSTRUCTION

BRICKLAYERS, STONE MASONS,

CEMENT MASONS, PLASTERERS,

POINTERS, CAULKERS & CLEANERS  23.30
MARBLE, TILE & TERRAZZOWORKERS 21.75
MARBLE, TILE & TERRAZZO FINISHERS 19.25

HEAVY & HIGHWAY CONSTRUCTION

CEMENT MASONS 2031 884

CARPO019B 06/01/2001
Rates Fringes
COLUMBIA AND GREENE COUNTIES

BUILDING CONSTRUCTION
Carpenters, Millwrights

Pile Drivers 24.80 11.335
HEAVY AND HIGHWAY CONSTRUCTION

Carpenters, Millwrights,
File Drivers 24.80 11.335

CARPO229E 07/01/2002
Rates Fringes
SARATOGA COUNTY

BUILDING CONSTRUCTION:
Carpenters 21.93 7.05
Millwrightsand Piledrivermen  22.43 7.05
WASHINGTON COUNTY

BUILDING CONSTRUCTION:

Carpenters 21.56 7.05
Piledriver 21711 7.05
Millwright 20.96 7.00

SARATOGA AND WASHINGTON COUNTIES

HEAVY & HIGHWAY CONSTRUCTION:
Carpenters 23.06 7.305

PAID HOLIDAYS: Labor Day, provided the employee has been on

9.89
9.34
7.64

the payroll the calender week or any of the holiday week
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preceeding the holiday and works the day after the holiday.

CARPO370C 07/01/2002

Rates Fringes
ALBANY, MONTGOMERY, RENSSELAER,
SCHENECTADY AND SCHOHARIE COUNTIES

BUILDING CONSTRUCTION:
Carpenters & Soft Floor Layers  21.30 797
Piledriver 21.80 797

HEAVY & HIGHWAY CONSTRUCTION
(Countieslisted aboveincluding
FULTON COUNTY) 2224 8.125

CARP1456] 01/01/2003
Rates Fringes
ALBANY; RENSSELAER (Troy; City of Troy); SCHENECTADY;

DIVERS 4380 24.70
DIVERS TENDERS 3240 2470
DOCKBUILDERS 35.67 24.70

ELEC0236A 06/01/2002
Rates Fringes

ALBANY; COLUMBIA; FULTON;

GREENE (that portion North of

aline following the south limits

of the city of Catskill);

MONTGOMERY; RENSSELAER, SARATOGA;
SCHENECTADY ; SCHOHARIE; WASHINGTON

ELECTRICIANS 25.00 1195

ELECO0363D 04/01/2003
Rates Fringes
GREENE COUNTY (Portion of)

ELECTRICIAN 32.00 1892

ELEC1249C 05/04/2003
Rates Fringes
LINE CONSTRUCTION (LINEMAN)

LIGHTING AND TRAFFIC SIGNAL
Including any and all Fiber Optic
Cable necessary for Traffic Signal Systems,
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Traffic Monitoring systems and Road Weather
information systems

Lineman & Technician 28.40 8.50+6.5%+a
Groundman Digging Machine Operator 25.56 8.50+6.5%+a
Mechanic 22.72 8.50+6.5%+a

Groundman Truck Driver (tractor

trailer unit) 24.14 8.50+6.5%+a

Groundman Truck Driver 22.72 8.50+6.5%+a
Flagman 17.04 8.50+6.5%+a

FOOTNOTE:

a. New Years Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas Day, plus President's Day, Good
Friday, Decoration Day, Election Day for the President of
the United States and Election Day for the Governor of the
State of New Y ork, provided the employee works the day
before or the day after the holiday.

ELEC1249D 05/04/2003
Rates Fringes
LINE CONSTRUCTION:

Substation:

Lineman & Technician 31.27 8.50+7%+a

Cable Splicer 34.40 8.50+7%+a

Groundman digging machine Operator 28.14 8.50+7%+a
Mechanic 25.02 8.50+7%+a

Groundman truck driver

(tractor trailer unit) 26.58 8.50+7%+a
Ground man truck driver 25.02 8.50+7%+a
Flagman 18.76 8.50+7%+a

Switching structures; railroad
catenary installation and
maintenance, third rail type
underground fluid or gasfilled
transmission conduit and cable
installations (including any and
all fiber optic ground product

by any other name manufactured
for the dual purpose of ground
fault protection and fiber optic
capabilities), pipetype cable
installation and maintenance jobs
or projects, and maintenance
bonding of rails; Pipetype cable
installation

Lineman & Technician 32.56 8.50+7%+a
Cable Splicer 35.82 8.50+7%+a



Groundman Digging Machine Operator  29.30 8.50+7%+a
Mechanic 26.05 8.50+7%+a

Groundman Truck Driver (Tractor-

trailer unit) 27.68 8.50+7%+a

Groundman Truck Driver 26.05 8.50+7%+a
Flagman 1954 8.50+7%+a

Overhead and underground distri-
bution and maintenance work and
all overhead and underground
transmission line work including
any and all fiber optic ground wire,
fiber optic shield wire or any other
like product by any other name
manufactured for the dual purpose of
ground fault protection and fiber
optic capabilities (where no other
trades are or have been involved):

Lineman and Technician 31.27 8.50+7%+a

Cable Splicer 31.27 8.50+7%+a

Groundman digging machine operator  28.14 8.50+7%+a
Mechanic 25.02 8.50+7%+a

Groundman truck driver (tractor

trailer unit) 26.58 8.50+7%+a

Groundman Truck driver 25.02 8.50+7%+a
Flagman 18.76 8.50+7%+a

Overhead transmission line work
(where other trades are or have
been involved):

Lineman and Technician 33.79 8.50+7%+a

Cable Splicer 33.79 8.50+7%+a

Groundman digging machine operator  30.41 8.50+7%+a
Mechanic 27.03 8.50+7%+a

Groundman truck driver (tractor

trider unit) 28.72 8.50+7%+a

Groundman truck driver 27.03 8.50+7%+a
Flagman 20.27 8.50+7%+a

TELEPHONE, CATV FIBEROPTICS
CABLE AND EQUIPMENT

Cable splicer/Central Office

Person 23.07 2.80+3%
Installer Repairman-Teledata

Lineman/Tecni cian-Equipment

Operator 2191 2.80+3%
Groundman 11.61 2.80+3%

TREETRIMMER 17.85 3.95+3%+b
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FOOTNOTE:

a. PAID HOLIDAYS: New Year's Day, Presidents Day, Memoria Day,
Good Friday, Indepenence Day, Labor Day, Thanksgiving Day,
Christmas Day, and election Day for the President of the United

States and Election Day for the Governor of New Y ork State,

provided the employee works two days before or two days after the
holiday.

b. New YearsDay, Washington's Birthday, Good Friday,
Decoration Day, |ndependence Day, Labor Day, Veteran's
Thanksgiving Day, Day after Thanksgiving Day and Christmas
Day

ELEC1249Z7 05/04/2003
Rates Fringes

COLUMBIA COUNTY
LINE CONSTRUCTION (LINEMAN)

LIGHTING AND TRAFFIC SIGNAL

INCLUDING ANY AND ALL FBER

OPTIC CABLE NECESSARY FOR THE TRAFFIC
SIGNAL SYSTEMS, TRAFFIC MONITORING SYSTEMS
AND ROAD WEATHER INFORMATION SYSTEMS

Lineman and Technician 29.65 8.50+6.5%+a
Groundman Digging Machine Operator 26.69 8.50+6.5%+a
Mechanic 23.72 8.50+6.5%+a

Groundman Truck Driver (Tractor-

trailer unit) 25.20 8.50+6.5%+a

Groundman Truck Driver 23.72 8.50+6.5%+a
Flagman 17.79 8.50+6.5%+a

PAID HOLIDAYS:

a. Memorial Day, New Y ear's Day, President's Day, Good

Friday, Decoration Day, Independence Day, Labor Day, Thanksgiving
Day, Christmas Day, and Election Day for the President of the

United States and Election Day for the Governor of New Y ork

State, provided the employee works two days before or two days
after the holiday.

ELEV0035A (07/21/2000

Rates Fringes
Within 5 1/2 mileradius of Albany City Hall (State and Eagle
Streets)

ELEVATOR CONSTRUCTOR 25575 7.195
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FOOTNOTES:
a. PAID HOLIDAYS:. New Year's Day, Memorial Day Independence Day,
Labor Day, Thanksgiving Day, and the day after Thanksgiving Day,
Christmas Day.
b. Employer contributes 8% of basic hourly rate for 5 years or

more of service or 6% of basic hourly rate for 6 monthsto 5
years of service as vacation pay credit.

ELEV0138D 01/01/2003

Rates Fringes
COLUMBIA COUNTY (THE TOWNS OF ANCRAM, CLERMONT, COPAKE, GALLATIN,
GERMANTOWN, LIVINGSTON, AND TAGHKANIC); GREEN COUNTY (THE TOWNS
OF HUNTER AND CATSKILL)

ELEVATOR CONSTRUCTOR 37.125 12325

ENGI0106A 07/01/2002
Rates Fringes
POWER EQUIPMENT OPERATORS (HEAVY & HIGHWAY)

GROUP1 271.26 13.10+a
GROUP2 26.83 13.10+a
GROUP3 2552 13.10+a
GROUP4 2335 13.10+a
GROUP5 2844 13.10+a
GROUP 6 27.76 13.10+a
GROUP7 28.26 13.10+a

POWER EQUIPMENT OPERATOR CLASSIFICATIONS (HEAVY & HIGHWAY)

GROUP 1:-Boom Truck (over 5 tons) Crane, Cherry Picker (over 5
ton capacity), Derricks (steel erection), Dragline, Overhead
Crane (Gantry or Straddle type), Pile Driver, Truck Crane

GROUP 2:- Automated Concrete Spreader (CMI), Automatic Fine
Grader, Backhoe (Except Tractor Mounted, Rubber Tired), Backhoe

Excavator Full Swing (CAT 212 or similar type), Belt Placer (CMI
type), Black Top Plant (Automated), Boom Truck (5 tons and

under) Cableway, Caisson Auger, Central Mix Concrete Plant
(Automated), Concrete Pump (8" or over), Dredge, Dual Drum Paver,
Excavator (All Purpose-Hydraulically Operated) (Gradall or
Similar), Fork Lift (Factory Rated 15 ft. and Over), Front End

Loader (4 c.y. and over), Head Tower (Sauerman or Equal), Hoist

(2 or 3 Drum), Holland L oader, Mine Hoist, Mucking

Machine or Mole, Pavement Breaker (SP) Wertgen; PB-4 and similar
type, Power Grader, Profiler (over 105 H.P), Quad 9, Quarry

Master (or equivalent), Scraper, Shovel, Side Boom, Slip Form
Paver, Tractor Drawn Belt-Type Truck Crane, Truck or Trailer
Mounted Log Chipper (Self-Feeder), Tug Operator (Except Manned
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Rented Equipment), Tunnel Shovel,

GROUP 3 - Asphalt Paver, Backhoe (Tractor Mounted, Rubber Tired),
Bituminous Spreader and Mixer, Blacktop Plant (Non-Automated),
Blast or Rotary Drill (Truck or Tractor Mounted), Boring Machine,
Cage-Hoist, Central Mix Plant (Non-Automated) and All Concrete
Batching Plants, Cherry Picker (5 Tons Capacity and Under),
Compressors (4 or less) Exceeding 2000 C.F.M. Combined Capacity,
Concrete Paver (over 16S), Concrete Pump (Under 8"), Crusher,
Diesel Power Unit, Drill Rigs (Tractor Mounted), Front End L oader
(under 4 c.y.), Hi-Pressure - Boiler (15 Ibs. and over), Hoist

(One Drum) Kolman Plant Loader and Similar Type Loaders, L.C.M.
Work Boat Operator, Locomotive, Maintenance Engineer/Greaseman/
Welder, Mixer (For Stabilized Base Self-Propelled), Monorail

Machine, Plant Engineer, Profiler (105 H.P. and under), Pug Mill,
Pump Crete, Ready Mix Concrete Plant, Refrigeration Equipment

(For Soil Stahilization), Road Widener, Roller (All Above

Subgrade), Sea Mule, Self-contained Ride-on-Rock Drill, excluding
Air-Track Type Drill, Skidder, Tractor with Dozer and /or pusher,
Trencher, Tugger Hoist, Vermeer saw (ride on, any size or

type), Winch, Winch Cat.,

GROUP4 - A-Frame Winch Hoist on Truck, Ballast Regulator (Ride-
On),Compressors (4 not to exceed 2000 C.F.M. Combined Capacity;
or 3 or lesswith more than 1200 C.F.M. but not to exceed 2000
C.F.M.), Directional Drill Machine LocatorDust Collectors,
Generators, Pumps, Welding Machines, Light Plants (4 of Any Type
Of Combination), Concrete Pavement Spreaders and Finishers,
Conveyar, Drill Core, Drill Well, Electric Pump Used In

Conjunction with Well Point System, Farm Tractor with
Accessories, Fine Grade Machine, Fork Lift (under 15 ft.), Grout
Pump Gunite Machine, Hammers (Hydraulic-Self-Propelled), Hydra-
Spiker (Ride-On), Hydro-Blaster Water, Post Hole Digger and Post
Driver, Power Sweeper,Roller (Grade and Fill), Scarifier (Ride-On
Spansaw (Ride-On), Skid Steer loader (Bobcat or
similar)Sumbersible Electric Pump (When Used In Lieu Of Well
Point System), Tamper (Ride-On), Tie Extractor (Ride-On), Tie
Handler, Tie Inserter (Ride-On), Tie Spacer (Ride-On), Tire

Repair, Track Liner, Tractor With Towed Accessories, Vibrator
Compactor, Vibro Tamp, Well Point, Aggregate Plant, Boiler (Used
In Conjunction With Production), Cement and Bin Operator,
Compressors (3 or less not to Exceed 1200 C.F.M. Combined
Capacity), Dust Collectors, Generators, Pumps, Welding M achines,

Light Plants (3 or less of Any Type or Combination), Concrete or
Mixer (16S and under), Concrete Saw (Self-Propelled), Fireman,
Form Tamper, Hydraulic Pump (Jacking System), Light Plants,
Mulching Manchine, Oiler, Parapet-Concrete or Pavement Grinder,
Power Broom (Towed),Power Heaterman, Revinius Widener, Shell
Winder, Steam cleaner, Tractor.

GROUP5- Master Mechanic



DACWS51-03-C-0026

Page 59 of 74

GROUP6 - Crane Premium with Boom Length and Jib 150 Ft.- 199
Ft.

GROUP7 - Crane Premium with Boom Lenth and Jib 200 Ft. and
over.

Tower Crane Premium .50
Hazmat Work Premium 2.50
Hydrographic .50
FOOTNOTE:

a. PAID HOLIDAYS: New Year'sDay, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, Christmas Day, Lincoln's
Birthday, Washington's Birthday, Good Friday, Columbus Day,
November Election Day, and Veteran's Day

ENGIO106B 05/01/2002
Rates Fringes
POWER EQUIPMENT OPERATORS (BUILDING):

GROUP1 2367 12.15+a
GROUP2 25.64 12.15+a
GROUP3 2364 12.15+a
GROUP4 2324 12.15+a
GROUP5 2257 12.15+a
GROUP6

1 25.99 12.15+a

2 26.34 12.15+a

3 2714 12.15+a

4 2764 12.15+a

5 2814 12.15+a
GROUP7

1 26.14 12.15+a

2 2714 12.15+a

3 2764 12.15+a

4 2814 12.15+a
GROUP8 23.92 12.15+a
GROUP9 26.17 12.15+a

Hazardous work - Anytime Operating Eningeers
areinvolved with level C or above, $2.50 per
hour over regular rate.

FOOTNOTE:
a. Paid Holiday: New Years Day, Memoria Day, Independence Day

Labor Day, Thanksgiving Day, Christmas Day,
POWER EQUIPMENT OPERATOR CLASSIFICATIONS (BUILDING)

GROUP 1. Sdf-contained crawler drill, hydraulic rock drill.
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GROUP 2: Crane, hydraulic cranes, tower crane, locomoative crane,
piledriver, cableway, derricks, whirlies, dragline, boom truck
(over 5tons)

GROUP 3: Shovel, All backhoe (except tractor mounted rubber
tired John Deere 510 or smaller), gradalls, power road grader,

all CMI equipment, front-end rubber tire loader, tractor-mounted
drill (quarry master), mucking machine, concrete central mix

plant, concrete pump, Belcrete system, automated asphalt concrete
plant and tractor road paver, boom truck (5 tons and under).

GROUP 4. Backhoe, (tractor mounted rubber tired equivalent to
John Deere 510 or less), bulldozer, pushcat, tractor,

traxcavator, scraper, LeTourneau grader, form fine grader, road
roller, blacktop roller, blacktop spreader, power brooms,
sweepers, trenching machine, Barber Green loader, side booms,
hydrohammer, concrete spreader, concrete finishing machine, one
drum hoist, power hosting (single drum), hoist - two drum or
more, three drum engine, power hoisting (two drum and over), two
drum and swinging engine, three drum swinging engine, hod hoist,
A-L frame winches, cord and well drillers (one drum), post hole
digger, model CHB Vibro-Tamp or similar machine, batch bin and
plant operator, dinkey locomotive, skid steer loader, track
excavator 5/8 cu. yd. or smaller.

GROUPS: Fork lift, high lift, lull, Oiler, fireman and heavy-

duty greaser, boilers, and steam generators, pump, vibrator,

motor mixer, air compressor, dust collector, welding machine,

well point, mechanical heater, generators, temporary light

plants, concrete pumps, electric submersible pump 4" and over,
murphy type diesel generator, conveyor, elevators, concrete mixer
and bel crete power pack (bel crete system), seeding, and mulching
machines, pumps.

GROUP 6: Boom Length premiums over Group |1 rates:
1 over 130ft .35
2 over 185 ft .70
3 over 210ft 150
4 over 250 ft 2.00
5 over 295 ft 250

GROUP 7: Tower Crane premiums over Group Il rates:
1 over 5 stories .50
2 over 10 stories 1.50
3 over 15 stories 2.00
4 over 20 stories 250

GROUP 8: Master mechanic (other than nuclear work)

GROUP 9: Master mechanic on nuclear work

IRON0012Z 05/01/2002
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Rates Fringes
ALBANY; COLUMBIA; FULTON (Albin, Bleecker, Broad, Johnstown,
Mayfield, Northampton and Perth); GREENE, MONTGOMERY (Amsterdam,
Charleston, Florida, Glen, Mohawk and Root); RENSSELAER,
SARATOGA; SCHENECTADY ; SCHOHARIE; and WASHINGTON COUNTIES:

IRONWORKERS:
Structural, Ornamental, Rodman,
Machinery Mover, Rigger, Fence Erector,
Reinforcing, Stone Derrickmen 21.15 13.04
Sheeter 21.40 13.04
Sheeter, Bucker-up 21.275 13.04

IRON0440X 05/01/2002
Rates Fringes
FULTON (Twps. of Caroga, Ephratah, Oppenheim, Stratford);
MONTGOMERY (Twps of Cangjoharie, Minden, Paatine, St.
Johnsville):

IRONWORKERS:
Structural, Ornamental, Rodman,
Machinery Mover, Rigger, Fence
Erector, Reinforcement, and Stone
Derrickman 20.90 12.19

LABOQ017C 07/01/2002
Rates Fringes
GREENE (Township of Catskill);

LABORERSBUILDING:

GROUP1 20.30 11.10
GROUP 2 2355 1110
GROUP3 2535 1110
GROUP4 28.10 1110

LABORERS CLASSIFICATIONS

GROUP 1: Custodia work, flag person, portable generator tender,
portable pump tender, pitman and dumpman, firewatch, temporary
heat tender, temporary light tender, traffic control, tool room
tender.

GROUP 2 Artificia turf, air chipping hammer acoustic pump and
mixer, carpenter tender, concrete, concrete curb and sidewalk
form setter, concrete form stripping, concrete sealing, concrete
curing, concrete finisher, concrete vibrator, compressor, clean
up after trades, dismantling demolition, excavation,

fireproffing, foundation and building piping, pump and mixer,
gunite, general clean up, grade checker, grading and backfilling,
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hoists, hod carrier, landscaping, mason tender, multi building
trades tender, jackhammer, pavement breaker, poured ghpsum roof
work, power tampers, power walk behind roller, pressure blasting,
power mixer, scaffolding, snow removal, signal person,
sandblasting, styrofoam and similar installation, radio control
equipment including but not limited to radio control tampers and
rollers, radio control excavator, all erecting and dismantling of
scaffold for masonry regardless of height, walking and riding
power buggies, temporary weather protection, wrecking
waterproofing, stone and tile setter, radio controlled hammers
and breakers, unloading of trucks, air track, assembling and
placing gabion baskets, asphalt, blaster, bob cat type machine
for demo and clean up, chain link fence, chain saw, chipping
hammer, concrete conveyor belt, saw, core drill, conrrugated
pipe, construction specialist, cleaning machine, concrete form
setter, conduit layer, cutting torch, discharge pipe, drill chuck
tender, duct bank layer, explosive handler, hydraulic splitter,
granite or stone curbing, handler, joy and jib drill, Ingersoll

Rand heavy duty crawler master type HCMZ drill machines or
equivalent, laser level, nonmetallic pipe layer, mettalic pipe

layer, LeRoi hydraulic drill or similar, megamixer, power fork

lift, pre-stressed and precast concrete, power brush cutter, pump
crete machine, retaining walls, rip rap, retention and hazardous
waste liners, setting of block, setting of block, setting of

brick, setting of stone, sound barriers, transit under laborers
jurisdiction, tow behind concrete or grout pump, traffic and
pedestrian stripping, surface planner, manufactured curb, walk
behind surface planner, wagon drill, welding

GROUP 3: Forklift for masonry purposes

GROUP 4: Asbestos Abatement work, toxic and hazardous abatement,
|ead abatement work, environmental work.

COLUMBIA COUNTY (Townships of Greenport,Claverack, Clermont,
Germantown, Livingston, Hillsdale, Taghkanic,
Gallatin, Copake, Ancram, Philmont and the City
of Hudson)

(Asbestos, lead, toxic and hazardous waste abatement and any
other environmental related work)

BUILDING CONSTRUCTION

GROUP L 2355 1110
GROUP 2: 28.10 1110

BUILDING CLASSIFICATIONS
GROUP 1: Asbestos abatement work, lead abatement work, toxic and

hazardous waste related work; when protective equipment and
clothing are not required.
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GROUP 2: Asbestos, abatement work, toxic and hazardous
abatement, lead abatement work, environmental work.
GREENE COUNTY (Township of Catskill)

LABORERSHEAVY & HIGHWAY:

GROUP L. 20.20 11.50+a

GROUP 2: 25.60 11.50+a

GROUP 3: 30.20 11.50+a

GROUP 4: 3120 11.50+a
FOOTNOTE:

a. PAID HOLIDAYS: New YearsDay, President's Day, Memoria Day,
Independence Day, Lincoln's Birthday, Labor Day, Election Day,
Veterans Day, Thanksgiving Day, Christmas Day, provided the
employee isan employee of the company prior to the scheduled
holiday and reports to work thefirst day following the holiday

unless prevented from doing so for legitimate reasons.

LABORERS CLASSIFICATIONS
GROUP 1: Flagperson, gateperson

GROUP 2: General laborers, chuck tender, handling and
distributing drinking water, distributing all tools and supplies

of laborers, nipper, powder carrier, magazine tender, warehouse
laborers, concrete man, vibrator man, mason tender, mortar man,
spraying, brushing and covering of concrete for curing and
preservative purposes, traffic striper, scaffold builder,

concrete crub and sidewalk from setter; permanent traffic

striping and reflective devices, placing and maintenance of all
flares, cones, lights, signs, barricades, traffic patterns, and

all temporary reflective type materialsfor traffic control,

custodial work, traffic directors, temporary heat or ligh

tenders, tool room, dewatering pump men, pitman, dumpmen, snow
removal and firewatch, asphalt man, joint setter, signal person,
pipelayer, pipe lining and relining, wellpoints, conduit and duct
layer, wire puller, rip rap and dry stone layer, steel rod

carrier, core drill, rock splitter, Hilti gun air or electric,

jackhammer, bush hammer, pavement breaker, chipping hammer, wagon
drill, air track, jib rig, joy drill, gunite and sand blasting,

coal passer and other machine operators, power tool operator,
sprayer and nozzle amn on mulching and seeding machine, all guard
rail and fence all seeding and sod laying, all ladscape work,

grade checker, al bridge work, walk behind self-propelled power
saw, grinder, groover or similar type machine, walk behind tamper
and roller of all types, salvage, stripping, wrecking and

dismantling laborer (including barman, cutting torch and burner
man), sheeting and shoring coming under |aborersjurisdiction,

bit grinder, operator of form pin puller and drivers,

sandblasting, joint and jet sealer, filling and wiring baskets
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for gabion walls, permanent sign man, median barrier, sta-wall or
similar type product, chain saw operator, railroad track |aborer,
waterproofer, pre-stressed and pre-cast concrete brick, block and

stone pavers, power tools used to perform work usually done by
laborers, power buggy and pumpcrete operator, fireproof, plaster
and coustic pump, asbestos, toxic, bio-remediation, phyto-
remediation, lead or hazardous material sabatement when protective
clothing and equipment is not required, power bursh cutter,
retention liners, artificial turf, retaining walls, walk behind

surface planer, welding related to laborers work, remote
controlled equipment normally operated by laborers, all
technician work including but not limited to stiching, seaming,
heat welding, fireproof sprayer, mortar mixer, concrete finisher,
form setter for concrete curbs and flatwork. Gunite nozzle man,
stone cutters, granite stone layer, manhole, catch basin or inlet
installing, laser men. Ground man on milling machine.

GROUP 3 Ingersoll Rand heavy duty crawler-master HCMZ, any drill
using a4" or larger bit, asbestos, toxic, bio-remediation,
phyto-remediation, lead or hazardous material abatement when
protective clothing and equipment isrequired, all working

foremen including grade, pipe concrete, clearing, blacktop,

drill, paving and blaster etc., Hydraulic drill or similar,

forklift for masonry only, Blaster and asphalt screedman.

GROUP 4: Asbestos, toxic, lead or hazardous material abatement
foreman.

COLUMBIA COUNTY (Townships of Greenport, Claverack, Clermont,
Germantown, Livingson, Hillsdale, Taghkanic,
Gallatin, Copake, Ancram, Philmont, and the
City of Hudson)

(Asbestos, lead, toxic and hazardous waste abatement and any
other environmental related work)

GROUP L 2560 11.50+a
GROUP 2: 30.20 11.50+a

HEAVY & HIGHWAY CLASSIFICATIONS
GROUP 1. Asbestos, toxic, bio-remediation, phyto-remediation,
lead or hazardous material abatement when protective equipment
and clothing are not required.
GROUP 2: Ashestos, toxic, bio-remediatin, phyto-remediation,
lead or hazardous material abatement when protective clothing and
equipment isrequired.
TUNNEL, SHAFT & CASSION WORK

GROUP1 26.90 11.50+a
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GROUP2 3125 11.50+a

FOOTNOTE:
a. PAID HOLIDAYS:. New Y earsDay, President's Day, Memoria Day,

Independence Day, Labor Day, Election Day, Veterans Day,
Thanksgiving Day, Christmas Day

TUNNEL, SHAFT & CASSION WORK CLASSIFICATIONS

GROUP 1: Laborer, Pit and Dumpman, Chuck Tender, Brakeman and
Powderman

GROUP 2: Miner and al machine men, Safety Miner, all shaft work,
casson work, drilling, blow pipe, al air tools, tugger, scaling,
nipper gunniting from pot to nozzle, bit grinder, signal man (top
and bottom), shield driven tunnel, mixed face and soft ground
liner platetunnel in free air

LABOO035A 07/01/2002
Rates Fringes
FULTON (TWPS OF CAROGA, EPHRATA, OPPENHEIM, AND STRAFORD);
MONTGOMERY (TWPS OF CANAJOHARIE, MINDEN AND PALATINE, ROOT AND
ST. JOHNSVILLE)

LABORERSBUILDING:

Laborers 17.00 6.19
Pipelayers, Motor Mixers, Motor

Buggy Operator (Walk Behind)

Power Lift (Walk Behind) 17.15 6.19
Wagon Drill Operator 17.40 6.19
Blasters, Form Setters,

MotorBuggy Operator (Rider

Type) 17.50 6.19
Asbestos Removal 18.50 6.19
Hazardous Waste Removal 19.00 6.19

(Hazardous waste removal includes,
wetting,stripping, removal, scrapping,
vaccuuming, bagging and disposing
of all insulation materials, wheather
they contain asbestos or not, from
mechanical systems)

HEAVY & HIGHWAY:

GROUP1: 20.00 8.24+a
GROUP 2 20.20 8.24+a
GROUP3:; 20.40 8.24+a
GROUP 4. 20.60 8.24+a

GROUPS: 22.00 8.24+a
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FOOTNOTE:

a. PAID HOLIDAYS: New Y ear's Day, Memorial Day, Independence Day
Labor Day, Thanksgiving Day and Christmas Day.

GROUP 1: Common Laborers, Flagman, Outboard and Hand boats
GROUP 2: Bull Float, Chain Saw, Concrete aggregate bin,
Concrete Bootman, Gin Buggy, Hand or Machine Vibrator,

Jackhammer, Mason Tender, Mortor Mixer, Pavement
Breaker, Handlersof all steel mesh, Small generators
for laborers'stools, Installation of bridge drainage
Pipelayers, Vibrator type rollers, Tamper, Drill
doctor, Tail or Screw Operator on asphalt paver,
Water pump operator (1 1/2" and single diaphram),
Nozzle (aphlat, gunnite, seeding and sand blasting),
Laborers on chain link fence erection, Rock splitter
and power unit, Pusher type concrete saw and all
other gas, electric, oil, and Air tool operators,
Wrecking laborers

GROUP 3: All rock or drilling machine operators (except
quarry master amd similar type), Acetylenetorch
operators, and Asphalt paver, Powerman

GROUP 4: Blasterers, Form setters, Stone or Granite Curb
setters

GROUP 5: Hazardous waste removal

LABOO157A

LABOO0157A 07/01/2002

Rates Fringes
FULTON (Twps. of Bleeker, Mayfield, Northhampton, Johnstown,
Broadalbin and Perth); MONTGOMERY (Twps. of Mohawk, Glen,
Charleston, Amsterdam, and Florida); SARATOGA (Twps. of Day,
Hadley, Edinburg, Corinth, Moreau, South Glens Falls, Providence,
Greenfield, Wilton, Northcumberland, Galway, Milton, Saratoga
Springs, Charlton, Ballston, Maltaand Clifton Park); SCHENECTADY
and SCHOHARIE COUNTIES.

LABORERSBUILDING:
GROUP1 1873 740
GROUP 2 20.08 740

LABORER CLASSIFICATIONS
Group 1: Common Laborers
Group 2: Asbestosand Toxic Materials

Commercial projectsvalued at $800,000 or less and/or indutrial
projects valued at $100,000 or less, excluding demolition work
(the complete razing of structures) 75% of the basic wage scale
with full benefitswill apply
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LABORERSHEAVY & HIGHWAY:

GROUP L. 20.79 740+a
GROUP 2: 20.99 740+a
GROUP 3: 2119 740+a
GROUP 4: 21.39 740+a
GROUPS: 2279 740+a
FOOTNOTE:

a. PAID HOLIDAYS: New Years Day, Memoria Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day

LABORER CLASSIFICATIONS

GROUP 1: Common laborers, flagman, outboard & hand boats
GROUP 2: Bull float, chain saw, concrete aggregate bin,
concrete bootman, gin buggy, hand or machine vibrator
jackjammer, mason tender, mortar mixer, pavement
breaker, handlers of all steel mesh, small generators
for laborers' toals, installation of bridge drainage
pipelayers, vibrator typerollers, tamper, drill
doctor, tail or screw operator on asphalt paver, water
pump operator (1 1/2") and single diaphram) nozzle
(aphlat, gunnite, seeding, and sand blasting),

laborers on chain fence erection, rock splitter and

power unit, pusher, type concrete saw and all other
gas, electric, oil, and air tool operators, wrecking
laborers

GROUP 3: All rock drilling machine operator (except quarry
master and sililar type), acetylene torch operator,
and asphalt paver, powerman

GROUP 4: Blasterers, form setters, stone or granite curb
setters

GROUP 5: Hazardous waste removal

LABOO190A 05/01/2002
Rates Fringes
ALBANY; RENSSELAER COUNTY, WASHINGTON COUNTY, GREENE COUNTY
(except Catskill Township); COLUMBIA (Twps. of Styvesant,
Stockport, Kinderhook, New Lebanon, Canaan, Ghent,
Chatham and Austerlitz). SARATOGA COUNTY (Townships of
Stillwater, Halfmoon, Saratoga)

LABORERSBUILDING:

GROUP1 1831 752
GROUP2 19.66 7.52
LABORERS CLASSIFICATIONS

GROUP 1: Common Laborers
GROUP 2: Hazardous waste removal
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Commercial projects vauled at $800,000 or |less and/or
industrial projects vauled at $100,000 or less

excluding demoalition work, (complete razing of structures) will
receive 75% of basic wage scale with full fringes will apply

LABOO0190C 07/01/2002

Rates Fringes
ALBANY; RENSSELAER; COLUMBIA (Twps. of Stuyvesant, Stockport,
Kinderhook, New Lebanon, Cannan, Ghent, Chatham, Austerlitz).
GREENE (except Catskill Township). WASHINGTON COUNTY. SARATAGO
COUNTY (Townships of Stillwater, Halfmoon Saratoga)

LABORERSHEAVY & HIGHWAY:

GROUP L. 2014 8.00

GROUP 2: 2034 8.00

GROUP 3: 2054 8.00

GROUP 4: 20.74 8.00

GROUPS: 2214 8.00
FOOTNOTE:

PAID HOLIDAY S: New Y ears Day, Memorial Day, Independence Day
Labor Day, Thanksgiving Day and Christmas Day.

LABORERS CLASSIFICAITONS

GROUP 1. Common laborers, flagmen, outboard and hand boats

GROUP 2: Bull float, chain saw, concrete aggregated bin,
concrete bootman, gin buggy, hand or machine vibrator,
jackhammer, mason tender, mortar mixer, pavement
breaker handlers of all steel mesh, small generators

for laborers' toals, installation of bridge drainage
pipelayers, vibrator type rollers, tampers, drill

doctor, Tail or screw operator on asphalt paver, Water
pump operator (1 1/2" and Single diaphragm) Nozzle
(asphlat, gunnite, seeding, and sand blasting)

Laborers on Chain link fence ercetion, rock splitter

and power unit, pusher type concrete saw and all other
gas, electric, ail, air tool operators, and wrecking
laborers

GROUP 3: All rock air drilling machine operators (except
quarry master and similar type), acetylenetorch
Operators, and asphalt paver, powderman

GROUP 4: Blasterers, form setters, stone or granite curb
setters

GROUP 5: Hazardous waste removal

LABO1000B 06/01/2002
Rates Fringes
COLUMBIA (Twps. of Ancram, Claverack, Clermont, Copake, Galtin,
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Germantown, Greenport, Hillsdale, Hudson, Livingston, Philmont,
Taconic)

LABORERS (BUILDING)

GROUP1 220 12.50+a

GROUP 2 2270 12.50+a

GROUP3 24.55 12.50+a
FOOTNOTE:

a. PAID HOLIDAYS: New Years Day, Memoria Day, Independence
Day, Labor Day, Thanksgiving Day and Christmas Day

LABORERS CLASSIFICATIONS (BUILDING)
GROUP 1 - All Laborers except those listed in Group 2,3 and 4
GROUP 2 - Shop Stewards

GROUP 3 - Forklift Operator, Drillers, Blasters Rakers,
Laserbeam

LABO1000E 05/01/2002
Rates Fringes
COLUMBIA (Twps. of Greenport, Claverack, Hillsdale, Livingston,
Germantown, Taghkanic, Copake, Clermont, Gallatin, Ancram):

LABORERS (HEAVY & HIGHWAY):

GROUP1 18.80 12.00+a
GROUP 2 2256 12.00+a
GROUP3 2256 12.00+a
GROUP4 2356 12.00+a

LABORERS CLASSIFICATIONS (HEAVY & HIGHWAY)

GROUP 1. Flagperson; Placing and maintenance of al flares,
cones, lights, signs, baricades; traffic control custodial work;
traffic directors; temporary heat or light tenders; tool rooms.

GROUP 2: General Laborers, Dumpman, Pitman.

GROUP 3: Concrete man; Signal man; Pipelayers; Rip rap; Dry stone
layer; Jack hammer; Powderman; Highscal ers power buggy operator;
Steel rod carrier; Vibratory operator; other machine operator;
wrecking; Vibrator operator-compactor; Gunite and sandblasting;
Water pump 2" or under; Nipper; Chucker Asphalt Workers.

GROUP4: Asphalt raker; Asphalt Screeman; Drillers (all); Laser
Beam Operator; Form Setter/Aligners; Blasters.

FOOTNOTE:
a. PAID HOLIDAYS: New Y ears Day, Presidents Day, Good Friday,
Memorial Day, Independence Day, Labor Day, Columbus Day,



Veterans Day, Novmeber Election Day, Thanksgiving Day, and

Christmas Day

PAINOOO9G 05/01/2002
Rates Fringes
Zone #1

Entire counties of ALBANY, FULTON, M ONTGOMERY, RENNSELAER,

SCHOHARIE, SCHENECTADY AND SARATOGA

PAINTERS:
Painters, Drywall Finishers,
Spray, Lead Abatement Workers  21.24 3.05

Structural Steel 22.24 3.05
Brideges 36.27 3.05
ZONE #2

All of WASHINGTON County
PAINTERS:

Painters, Drywall Finishers,

Spray, Lead Abatement Workers  20.15 4.14
Structural Stedl 21.15 4.14
Bridges 35.67 414

PAINO009O 06/01/2002
Rates Fringes
GLAZIERS 19.87 711

PAINO009S 06/01/2002
Rates Fringes
COLUMBIA AND GREENE COUNTIES

PAINTERS:

Painter/Paperhanger 19.99 1121
Drywall Finisher 19.99 11.21
Spray Rate 20.99 11.21
Structural Stedl 36.49 11.21

Bridges, Swing Stage Boatswain
Chair, Pick & CablesOver 20ft  36.49 1121
Lead Abatement Work 19.99 11.21

PLUMOOO7A 05/01/2002
Rates Fringes
ALBANY; COLUMBIA; FULTON; GREENE;
MONTGOMERY; RENSSELAER; SCHENECTADY;
SARATOGA (Townsof Charlton, Clifton
Park, Galway, Halfmoon, Milton,
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Stillwater and Waterford)

PLUMBER & STEAMHTTER 27.37 857

PLUMOQ773B 05/01/2002
Rates Fringes

SARATOGA (Remainder of County); WASHINGTON COUNTY:

PLUMBERS/'STEAMHTTERS 22.20 11.02

ROOF0203C 05/15/1997
Rates Fringes
SCHOHARIE COUNTY:
ROOFERS 17.50 6.76

ROOF0241A (09/01/2002
Rates Fringes
ROOFERS 19.35 742

SFNY0669A 04/01/2003
Rates Fringes
SPRINKLER FITTER 2845 6.10

SHEEOO083A 06/01/2002
Rates Fringes
SHEET METAL WORKER 2354 10.73+a

FOOTNOTE:

a. PAID HOLIDAYS:. New YearssDay, Memoria Day, Independence
Day, Labor Day, Thanksgiving Day, Christmas Day. If any of these

holidaysfall on a Saturday or Sunday, either the preceding
Friday or following Monday will be observed as the holiday.

TEAMO0294B 05/01/1996
Rates Fringes
BUILDING CONSTRUCTION

TRUCK DRIVERS:

GROUP1 16.42 5.62+a
GROUP 2 16.72 5.62+a
FOOTNOTES:

a. Oneweek vacation after 1 year; 2 weeks vacation after 5
years.
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TRUCK DRIVERS BUILDING CLASSIFICATIONS
GROUP 1: Straight, winch, transit mix on job site, road ailers,
dump, panel, pick-up, water and fuel trucks on site (including

nozzle).

GROUP 2: Euclid or similar equipment, lowboy or lowboy trailers.

TEAMO0294P (7/01/2002
Rates Fringes
TRUCK DRIVERS (HEAVY & HIGHWAY)

GROUP1 20.12 8.85+a
GROUP2 2.17 8.85+a
GROUP3 2022 8.85+a
GROUP4 20.37 8.85+a
GROUP5 20.52 8.85+a

TRUCK DRIVERS CLASSIFICATIONS (HEAVY & HIGHWAY)

GROUP 1. Pick-ups, panel trucks, flatboy material trucks
(straight jobs), single axle dump trucks, dumpsters, receivers,
greasers, truck tireman.

GROUP 2: Tandems, batch trucks, mechanics.

GROUP 3. Sami-trailers, low-boy trucks asphalt distributor
trucks, agitator, mixer trucks and dumpcrete type vehicles, truck
mechanic, fuel truck.

GROUP 4: Specialized earth moving equipment - euclid type or
similar off-highway equipment, where not self-loaded, straddle
(ross) carrier, self-contained concrete unit.

GROUPS: Off-highway tandem back dump, twin engine equipment and
doubl e hitched equipment where not self-loaded.

FOOTNOTE:

a PAID HOLIDAYS: New Year's Day, Memoria Day, Independence
Day, Labor Day, Thanksgiving Day, Christmas Day, provided the
employee works the day before and the day after the holiday.

WELDERS - Receive rate prescribed for craft performing operation
to which welding isincidental .

Unlisted classifications heeded for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(@)(2)(ii)).
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In thelisting above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Hasthere been an initial decision in the matter? Thiscan
be:

* an existing published wage determination

* asurvey underlying awage determination

* aWage and Hour Division letter setting forth a
position on awage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the areain which the survey was conducted
because those Regional Offices have responsihility for the

Davis-Bacon survey program. |f the response from thisinitial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) isyes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Writeto:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by afull statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an



interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Writeto:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board arefinal.
END OF GENERAL DECISION
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